
I-795 FROM US-70 TO THE WILSON COUNTY LINE.

S T WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

JUL 31, 2017 04:13 PM WAYNE 2:00 PM 1 /  1 002

45877.3.1 JUL 18 2017 C204024

TIP NO 13.500 MII-5935

FED AID NO NHPIM-0795(6)

PAVEMENT REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 710639.00 350000.00  MOBILIZATION

0002 1308000000-E 607  444,000 SY  1.50 666000.00 1.89 839160.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 2")

0003 1508000000-E 610  13,000 TON 55.00 715000.00 54.00 702000.00  ASP CONC INTR CRS I19.0D

0004 1524200000-E 610  55,000 TON 42.00 2310000.00 42.00 2310000.00  ASP CONC SURF CRS S9.5D

0005 1575000000-E 620  600 TON 275.00 165000.00 360.00 216000.00  ASP FOR PLANT MIX

0006 1577000000-E 620  4,800 TON 475.00 2280000.00 550.00 2640000.00  POLYM MOD ASP BNDR FOR PLT MIX

0007 1662000000-E 650  1,000 TON 75.00 75000.00 60.00 60000.00  OG ASP FRICT FC-1 MOD

0008 1663000000-E 650  25,000 TON 55.00 1375000.00 60.00 1500000.00  OG ASP FRICT FC-2 MOD

0009 1840000000-E 665  143,000 LF  0.14 20020.00 0.12 17160.00  MILLED RUMBLE STRIPS

0010 4400000000-E 1110  450 SF  7.75 3487.50 7.75 3487.50  WORK ZONE SIGNS (STAT)

0011 4405000000-E 1110  300 SF  8.89 2667.00 9.50 2850.00  WORK ZONE SIGNS (PORT)

0012 4415000000-N 1115  4 EA  100.00 400.00 2500.00 10000.00  FLASHING ARROW BOARD

0013 4420000000-N 1120  6 EA  1500.00 9000.00 9500.00 57000.00  PORTABLE CHANGE MSG SIGN

0014 4430000000-N 1130  400 EA  1.00 400.00 40.00 16000.00  DRUMS

0015 4480000000-N 1165  4 EA  100.00 400.00 7500.00 30000.00  TMA

0016 4510000000-N SP   500 HR  55.00 27500.00 20.75 10375.00  LAW ENFORCEMENT

0017 4600000000-N SP   10 EA  3900.00 39000.00 4800.00 48000.00  GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE DIGITAL SPEED LIMIT SIGNS

0018 4688000000-E 1205  288,000 LF  0.78 224640.00 0.78 224640.00  THERMO PVT MKG LINES,6"90 MILS

0019 4690000000-E 1205  36,000 LF  0.88 31680.00 0.88 31680.00  THERMO PVT MKG LINES 6"120 MILS

0020 4700000000-E 1205  5,000 LF  2.00 10000.00 2.00 10000.00  12"WIDE THERMO 90 MILS

0021 4702000000-E 1205  650 LF  5.00 3250.00 5.00 3250.00  12"WIDE THERMO 120 MILS

0022 4725000000-E 1205  16 EA  360.00 5760.00 360.00 5760.00  THERMO PVT SYMBOL 90MILS

0023 4815000000-E 1205  650,000 LF  0.12 78000.00 0.12 78000.00  PAINT PVMT MARKINGS 6"

0024 4825000000-E 1205  11,300 LF  0.50 5650.00 0.50 5650.00  PAINT PVMT MARKINGS 12"

0025 4845000000-N 1205  32 EA  25.00 800.00 25.00 800.00  PAINT PVT MKG SYMBOL

0026 4847100000-E 1205  4,738 LF  2.29 10850.02 2.29 10850.02  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0027 4855000000-E 1205  4,738 LF  0.75 3553.50 0.75 3553.50  LINE REMOVAL 6" WIDE

0028 4905000000-N 1253  2,000 EA  25.00 50000.00 25.00 50000.00  SNOWPLB PVMT MRKER

 

    TOTAL 8823697.02 TOTAL 9236216.02  CONTRACT TOTAL

 

    SUB-TOTAL 8823697.02 SUB-TOTAL 9236216.02  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8823697.02   S T WOOTEN CORPORATION

     2  9236216.02   BARNHILL CONTRACTING COMPANY



I-95 FROM SOUTH OF SR-1001 (LIZZIE MILL RD) TO THE WILSON COUNTY LINE JUST NORTH OF NC-222.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

S T WOOTEN CORPORATION VECELLIO & GROGAN INC SHARPE
BROTHERS

WILSON,  NC BECKLEY,  WV

JUL 31, 2017 04:13 PM JOHNSTON 2:00 PM 1 /  6 003

53026.3.1 JUL 18 2017 C204041

TIP NO 7.284 MII-5786

FED AID NO NHPIM-0095(031)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2655000.00 2730000.00  3240000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 125000.00 125000.00  544000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 2540000.00 852500.00  586800.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 15000.00 15000.00 12500.00 12500.00 6800.00  6800.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  140,000 CY  22.00 3080000.00 13.00 1820000.00 31.00  4340000.00UNCLASSIFIED EXCAVATION

0006 0030000000-N SP  Lump Sum 25000.00 35800.00  25150.00BRG APP SUB REG TIER**
(17+77.11 -Y1-)

0007 0030000000-N SP  Lump Sum 20000.00 25500.00  20910.00BRG APP SUB REG TIER**
(20+25.64 -Y4-)

0008 0036000000-E 225  4,350 CY  25.00 108750.00 25.00 108750.00 17.00  73950.00UNDERCUT EXCAVATION

0009 0106000000-E 230  56,000 CY  11.00 616000.00 11.00 616000.00 14.50  812000.00BORROW EXCAVATION

0010 0156000000-E 250  142,000 SY  7.00 994000.00 7.50 1065000.00 16.50  2343000.00REMOVAL OF EXT ASPHALT PVMT

0011 0177000000-E 250  3,800 SY  4.50 17100.00 9.65 36670.00 15.50  58900.00BREAKING OF EXT ASPH PVMT

0012 0196000000-E 270  15,600 SY  2.75 42900.00 3.25 50700.00 5.00  78000.00GEOTEXTILE SOIL STABILIZATION

0013 0223000000-E 275  7,360 SY  55.00 404800.00 53.00 390080.00 100.00  736000.00ROCK PLATING

0014 0255000000-E SP   8,500 TON 30.00 255000.00 26.50 225250.00 56.00  476000.00GENERIC GRADING ITEM (TON)
ABC(M) SHOULDER CONSTRUCTION

0015 0255000000-E SP   175,900 TON 22.00 3869800.00 18.50 3254150.00 20.60  3623540.00GENERIC GRADING ITEM (TON)
SELECT GRANULAR MATERIAL, CLASS III TYPE 2

0016 0318000000-E 300  580 TON 41.00 23780.00 37.00 21460.00 32.00  18560.00FND CONDIT MATL MINOR STRS

0017 0320000000-E 300  1,820 SY  2.75 5005.00 4.90 8918.00 1.30  2366.00FND CONDIT GEOTEXTILE

0018 0335200000-E 305  348 LF  60.00 20880.00 37.00 12876.00 74.00  25752.0015" DRAINAGE PIPE

0019 0335850000-E 305  14 EA  300.00 4200.00 315.00 4410.00 397.00  5558.00**" DRAINAGE PIPE ELBOW
(15")

0020 0448000000-E 310  8 LF  500.00 4000.00 293.00 2344.00 346.00  2768.00***" RCP CULV CLASS IV
(48")

0021 0448200000-E 310  2,448 LF  48.00 117504.00 40.15 98287.20 84.00  205632.0015" RCP CULV CLASS IV

0022 0448300000-E 310  2,000 LF  53.00 106000.00 46.50 93000.00 119.00  238000.0018" RCP CULV CLASS IV

0023 0448400000-E 310  232 LF  73.00 16936.00 86.00 19952.00 123.00  28536.0024" RCP CULV CLASS IV

0024 0448500000-E 310  16 LF  95.00 1520.00 175.60 2809.60 278.00  4448.0030" RCP CULV CLASS IV

0025 0448600000-E 310  76 LF  124.00 9424.00 230.50 17518.00 200.00  15200.0036" RCP CULV CLASS IV

0026 0973100000-E 330  160 LF  250.00 40000.00 301.00 48160.00 297.00  47520.00**"WLD STL PIPE GRAD B IN SOIL
(15", 0.28")

0027 0973100000-E 330  72 LF  260.00 18720.00 312.50 22500.00 340.00  24480.00**"WLD STL PIPE GRAD B IN SOIL
(18", 0.31")

0028 0973100000-E 330  76 LF  315.00 23940.00 375.00 28500.00 400.00  30400.00**"WLD STL PIPE GRAD B IN SOIL
(24", 0.31")

0029 0995000000-E 340  529 LF  35.00 18515.00 18.00 9522.00 41.00  21689.00PIPE REMOVAL

0030 0996000000-N 350  2 EA  1900.00 3800.00 2400.00 4800.00 4450.00  8900.00PIPE CLEAN-OUT

0031 1000000000-E 462  570 SY  88.90 50673.00 105.00 59850.00 121.00  68970.006" SLOPE PROTECTION

0032 1011000000-N 500 Lump Sum 1450000.00 454200.00  1000000.00FINE GRADING

0033 1220000000-E 545  100 TON 60.00 6000.00 37.00 3700.00 39.50  3950.00INCIDENTAL STONE BASE

0034 1264000000-E SP   28,130 LF  6.00 168780.00 9.30 261609.00 3.50  98455.00DITCHING



I-95 FROM SOUTH OF SR-1001 (LIZZIE MILL RD) TO THE WILSON COUNTY LINE JUST NORTH OF NC-222.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

S T WOOTEN CORPORATION VECELLIO & GROGAN INC SHARPE
BROTHERS

WILSON,  NC BECKLEY,  WV

JUL 31, 2017 04:13 PM JOHNSTON 2:00 PM 2 /  6 003

53026.3.1 JUL 18 2017 C204041

TIP NO 7.284 MII-5786

FED AID NO NHPIM-0095(031)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0035 1297000000-E 607  33,000 SY  2.15 70950.00 1.90 62700.00 0.58  19140.00MILL ASP PVMT *****" DTH
(2")

0036 1297000000-E 607  191,000 SY  1.40 267400.00 1.30 248300.00 0.47  89770.00MILL ASP PVMT *****" DTH
(3/4")

0037 1308000000-E 607  8,100 SY  7.85 63585.00 6.50 52650.00 1.10  8910.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-3/4")

0038 1491000000-E 610  83,000 TON 39.20 3253600.00 57.00 4731000.00 64.00  5312000.00ASP CONC BASE CRS B25.0C

0039 1508000000-E 610  129,500 TON 36.60 4739700.00 64.00 8288000.00 71.00  9194500.00ASP CONC INTR CRS I19.0D

0040 1524200000-E 610  93,500 TON 39.70 3711950.00 68.00 6358000.00 76.00  7106000.00ASP CONC SURF CRS S9.5D

0041 1575000000-E 620  9,480 TON 450.00 4266000.00 325.00 3081000.00 361.00  3422280.00ASP FOR PLANT MIX

0042 1577000000-E 620  5,330 TON 650.00 3464500.00 525.00 2798250.00 584.00  3112720.00POLYM MOD ASP BNDR FOR PLT MIX

0043 1693000000-E 654  500 TON 120.00 60000.00 196.50 98250.00 85.00  42500.00ASPH PLT MIX PVMT REPAIR

0044 1840000000-E 665  137,000 LF  0.09 12330.00 0.12 16440.00 0.15  20550.00MILLED RUMBLE STRIPS

0045 1891000000-E SP   5,500 SY  160.00 880000.00 275.00 1512500.00 290.00  1595000.00GENERIC PAVING ITEM (SY)
REPAIR OF JOINTED CONCRETE PAVEMENT SLABS

0046 2022000000-E 815  672 CY  33.00 22176.00 25.00 16800.00 14.00  9408.00SUBDRAIN EXCAVATION

0047 2033000000-E 815  504 CY  65.00 32760.00 50.00 25200.00 112.00  56448.00SUBDRAIN FINE AGGREGATE

0048 2044000000-E 815  3,000 LF  18.00 54000.00 13.00 39000.00 14.50  43500.006" PERF SUBDRN PIPE

0049 2070000000-N 815  6 EA  400.00 2400.00 350.00 2100.00 260.00  1560.00SUBDRN PIPE OUTLET

0050 2077000000-E 815  36 LF  65.00 2340.00 35.00 1260.00 45.00  1620.006" OUTLET PIPE

0051 2253000000-E 840  5 CY  1900.00 9500.00 2165.00 10825.00 1120.00  5600.00PIPE COLLARS

0052 2264000000-E 840 0.13 CY  6000.00 780.00 1200.00 156.00 1900.00  247.00PIPE PLUGS

0053 2275000000-E SP   22 CY  400.00 8800.00 315.00 6930.00 408.00  8976.00FLOWABLE FILL

0054 2286000000-N 840  127 EA  3200.00 406400.00 2350.00 298450.00 3300.00  419100.00MASNRY DRAINAGE STRUCT

0055 2308000000-E 840  106 LF  150.00 15900.00 370.00 39220.00 540.00  57240.00MASNRY DRAINAGE STRUCT

0056 2355000000-N 840  10 EA  900.00 9000.00 425.00 4250.00 370.00  3700.00FRAME W/GRATE 840.29 STD

0057 2364200000-N 840  105 EA  1000.00 105000.00 530.00 55650.00 485.00  50925.00FRAME W/2GRTS 840.20 STD

0058 2365000000-N 840  8 EA  1000.00 8000.00 530.00 4240.00 485.00  3880.00FRAME W/2GRTS 840.22 STD

0059 2366000000-N 840  3 EA  1000.00 3000.00 520.00 1560.00 494.00  1482.00FRAME W/2GRTS 840.24 STD

0060 2396000000-N 840  1 EA  900.00 900.00 420.00 420.00 384.00  384.00FRAME W/COVER STD 840.54

0061 2619000000-E 850  550 SY  80.00 44000.00 55.00 30250.00 98.00  53900.004" CONCRETE PAVED DITCH

0062 2703000000-E 854  28,700 LF  180.00 5166000.00 125.00 3587500.00 160.50  4606350.00CONC BARRIER TYPE ******
(SPECIAL TYPE T)

0063 2710000000-N 854  6 EA  28000.00 168000.00 36500.00 219000.00 25000.00  150000.00CONC BARRIER TRANS SECTN

0064 2724000000-E 857  80 LF  285.00 22800.00 128.50 10280.00 265.00  21200.00PC REINF BARRIER SNGL FC

0065 2752000000-E SP   170 LF  350.00 59500.00 400.00 68000.00 378.00  64260.00GENERIC PAVING ITEM (LF)
MEDIAN HAZARD PROTECTION

0066 2752000000-E SP   30 LF  160.00 4800.00 138.00 4140.00 162.00  4860.00GENERIC PAVING ITEM (LF)
PRECAST CONCRETE BARRIER DOUBLE FACED
(ANCHORED)

0067 2815000000-N 858  113 EA  500.00 56500.00 1300.00 146900.00 620.00  70060.00ADJ DROP INLETS

0068 2905000000-N 859  1 EA  1400.00 1400.00 1325.00 1325.00 2375.00  2375.00CONVERT DI TO JB



I-95 FROM SOUTH OF SR-1001 (LIZZIE MILL RD) TO THE WILSON COUNTY LINE JUST NORTH OF NC-222.

FSC II LLC DBA FRED SMITH
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RALEIGH,  NC
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GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0069 3030000000-E 862  6,125 LF  16.00 98000.00 16.00 98000.00 16.75  102593.75STL BM GUARDRAIL

0070 3060000000-E 862  3,125 LF  20.00 62500.00 20.00 62500.00 32.40  101250.00SBGR DOUBLE FACED

0071 3150000000-N 862  50 EA  44.00 2200.00 44.00 2200.00 27.90  1395.00ADDIT GUARDRAIL POSTS

0072 3210000000-N 862  10 EA  550.00 5500.00 550.00 5500.00 698.00  6980.00GR ANCHOR TYPE CAT-1

0073 3287000000-N SP   13 EA  3000.00 39000.00 3000.00 39000.00 3125.00  40625.00GR END TYPE TL-3

0074 3317000000-N 862  22 EA  1850.00 40700.00 1850.00 40700.00 1700.00  37400.00GR ANCHOR TYPE B-77

0075 3360000000-E 863  40,500 LF  0.50 20250.00 0.50 20250.00 0.85  34425.00REMOVE EXISTING GUARDRAIL

0076 3380000000-E 862  8,400 LF  11.00 92400.00 11.00 92400.00 8.00  67200.00TEMP STL BM GUARDRAIL

0077 3383000000-E 862  3,900 LF  14.00 54600.00 14.00 54600.00 11.50  44850.00TMP STL BM GRDRL DBL FACED

0078 3387000000-N 862  20 EA  250.00 5000.00 250.00 5000.00 116.00  2320.00TEMP GDRL ANCH UNITS ******
(CAT-1)

0079 3389150000-N SP   14 EA  3000.00 42000.00 3000.00 42000.00 2500.00  35000.00TEMP GDRL END UNITS *****
(TL-3)

0080 3420000000-E SP   4,000 LF  18.00 72000.00 18.00 72000.00 20.00  80000.00GENERIC GUARDRAIL ITEM (LF)
STEEL BEAM GUARDRAIL WITH 8'  POSTS

0081 3435000000-N SP   10 EA  66.00 660.00 66.00 660.00 75.00  750.00GENERIC GUARDRAIL ITEM (EA)
ADDITIONAL GUARDRAIL POSTS    (8')

0082 3503000000-E 866  4,000 LF  4.00 16000.00 3.75 15000.00 3.75  15000.00WOVEN WIRE FENCE 47" FAB

0083 3509000000-E 866  250 EA  22.00 5500.00 22.50 5625.00 21.00  5250.004" TIMBER POSTS 7'-6"LONG

0084 3515000000-E 866  75 EA  40.00 3000.00 28.50 2137.50 39.00  2925.005" TIMBER POSTS 8'-0"LONG

0085 3649000000-E 876  55 TON 100.00 5500.00 54.00 2970.00 59.71  3284.05RIP RAP, CLASS B

0086 3656000000-E 876  1,515 SY  2.75 4166.25 4.35 6590.25 4.00  6060.00GEOTEXTILE FOR DRAINGE

0087 4400000000-E 1110  12,164 SF  9.55 116166.20 10.00 121640.00 12.50  152050.00WORK ZONE SIGNS (STAT)

0088 4405000000-E 1110  4,807 SF  0.01 48.07 39.50 189876.50 23.00  110561.00WORK ZONE SIGNS (PORT)

0089 4410000000-E 1110  333 SF  6.95 2314.35 6.95 2314.35 47.00  15651.00WORK ZONE SIGNS (BARR)

0090 4415000000-N 1115  4 EA  1.00 4.00 5900.00 23600.00 2700.00  10800.00FLASHING ARROW BOARD

0091 4420000000-N 1120  11 EA  1.00 11.00 12600.00 138600.00 11500.00  126500.00PORTABLE CHANGE MSG SIGN

0092 4430000000-N 1130  2,071 EA  0.01 20.71 85.00 176035.00 62.00  128402.00DRUMS

0093 4435000000-N 1135  370 EA  15.00 5550.00 2.50 925.00 34.50  12765.00CONES

0094 4445000000-E 1145  352 LF  23.00 8096.00 23.00 8096.00 27.00  9504.00BARRICADES (TYPE III)

0095 4450000000-N 1150  1,280 HR  25.00 32000.00 20.00 25600.00 33.00  42240.00FLAGGER

0096 4465000000-N 1160  26 EA  7350.00 191100.00 7250.00 188500.00 5400.00  140400.00TEMPORARY CRASH CUSHIONS

0097 4470000000-N 1160  14 EA  1825.00 25550.00 1800.00 25200.00 2370.00  33180.00RESET CRASH CUSHION

0098 4480000000-N 1165  6 EA  1.00 6.00 37000.00 222000.00 81200.00  487200.00TMA

0099 4485000000-E 1170  67,340 LF  24.00 1616160.00 21.90 1474746.00 27.25  1835015.00PORT CONC BARRIER

0100 4500000000-E 1170  109,020 LF  3.75 408825.00 3.50 381570.00 4.35  474237.00RESET PORT CONC BARRIER

0101 4510000000-N SP   4,080 HR  45.00 183600.00 60.00 244800.00 60.00  244800.00LAW ENFORCEMENT

0102 4516000000-N 1180  370 EA  0.01 3.70 67.00 24790.00 52.00  19240.00SKINNY DRUM

0103 4600000000-N SP   52 EA  1.00 52.00 118.00 6136.00 455.00  23660.00GENERIC TRAFFIC CONTROL ITEM (EA)
SEQUENTIAL FLASHING WARNING   LIGHTS

0104 4600000000-N SP   16 EA  1.00 16.00 4100.00 65600.00 5000.00  80000.00GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE DIGITAL SPEED LIMIT SIGNS
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0105 4600000000-N SP   18 EA  1.00 18.00 2850.00 51300.00 22500.00  405000.00GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE PRESENCE LIGHTING

0106 4650000000-N 1251  6,116 EA  5.00 30580.00 5.00 30580.00 5.50  33638.00TEMP RAISED PVMT MRKS

0107 4686000000-E 1205  4,600 LF  1.00 4600.00 1.00 4600.00 1.10  5060.00THERMO PVT MKG LINES 4"120

0108 4688000000-E 1205  185,255 LF  1.25 231568.75 1.25 231568.75 1.40  259357.00THERMO PVT MKG LINES,6"90 MILS

0109 4690000000-E 1205  21,827 LF  1.50 32740.50 1.50 32740.50 1.65  36014.55THERMO PVT MKG LINES 6"120 MILS

0110 4700000000-E 1205  11,130 LF  2.60 28938.00 2.60 28938.00 2.85  31720.5012"WIDE THERMO 90 MILS

0111 4710000000-E 1205  208 LF  20.00 4160.00 20.00 4160.00 22.00  4576.0024"WIDE THERMO 120 MILS

0112 4725000000-E 1205  31 EA  350.00 10850.00 350.00 10850.00 386.00  11966.00THERMO PVT SYMBOL 90MILS

0113 4770000000-E 1205  61,800 LF  1.60 98880.00 1.60 98880.00 1.75  108150.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0114 4810000000-E 1205  3,140,760 LF  0.19 596744.40 0.17 533929.20 0.19  596744.40PAINT PVMT MARKINGS 4"

0115 4820000000-E 1205  88,560 LF  0.50 44280.00 0.50 44280.00 0.55  48708.00PAINT PVMT MARKINGS 8"

0116 4825000000-E 1205  180 LF  1.00 180.00 1.00 180.00 1.10  198.00PAINT PVMT MARKINGS 12"

0117 4835000000-E 1205  416 LF  3.00 1248.00 3.00 1248.00 3.31  1376.96PAINT PVT MKG LINES 24"

0118 4845000000-N 1205  206 EA  35.00 7210.00 35.00 7210.00 38.60  7951.60PAINT PVT MKG SYMBOL

0119 4850000000-E 1205  507,250 LF  0.21 106522.50 0.21 106522.50 0.25  126812.50LINE REMOVAL 4" WIDE

0120 4860000000-E 1205  16,605 LF  0.30 4981.50 0.30 4981.50 0.33  5479.65LINE REMOVAL 8" WIDE

0121 4875000000-N 1205  72 EA  50.00 3600.00 50.00 3600.00 55.50  3996.00REMOVAL OF SYMBL & CHARAC

0122 4905000000-N 1253  1,643 EA  30.00 49290.00 30.00 49290.00 33.00  54219.00SNOWPLB PVMT MRKER

0123 5255000000-N 1413 Lump Sum 500000.00 1025000.00  313000.00PORTABLE LIGHTING

0124 6000000000-E 1605  77,805 LF  2.00 155610.00 1.75 136158.75 2.30  178951.50TEMPORARY SILT FENCE

0125 6006000000-E 1610  3,285 TON 50.00 164250.00 54.00 177390.00 57.50  188887.50EROS CONTRL STONE CL A

0126 6009000000-E 1610  3,305 TON 45.00 148725.00 55.00 181775.00 57.90  191359.50EROS CONTRL STONE CL B

0127 6012000000-E 1610  5,440 TON 40.00 217600.00 43.00 233920.00 48.50  263840.00SEDIMENT CONTROL STONE

0128 6015000000-E 1615 30.5 ACR 1200.00 36600.00 1400.00 42700.00 1572.00  47946.00TEMPORARY MULCHING

0129 6018000000-E 1620  2,000 LB  0.01 20.00 0.10 200.00 0.11  220.00SEED FOR TEMP SEEDING

0130 6021000000-E 1620  10 TON 100.00 1000.00 100.00 1000.00 112.00  1120.00FERT FOR TEMP SEEDING

0131 6024000000-E 1622  2,335 LF  10.00 23350.00 5.00 11675.00 19.00  44365.00TEMPORARY SLOPE DRAINS

0132 6029000000-E SP   200 LF  5.00 1000.00 2.00 400.00 3.35  670.00SAFETY FENCE

0133 6030000000-E 1630  5,060 CY  15.00 75900.00 16.00 80960.00 11.00  55660.00SILT EXCAVATION

0134 6036000000-E 1631  14,500 SY  1.40 20300.00 1.25 18125.00 3.35  48575.00MATTING FOR EROS CONTROL

0135 6037000000-E SP   100 SY  10.00 1000.00 6.00 600.00 6.75  675.00COIR FIBER MAT

0136 6042000000-E 1632  8,415 LF  3.75 31556.25 5.50 46282.50 3.60  30294.001/4" HARDWARE CLOTH

0137 6071010000-E SP   3,750 LF  10.00 37500.00 8.00 30000.00 9.00  33750.00WATTLE

0138 6071020000-E SP   750 LB  8.00 6000.00 15.00 11250.00 4.50  3375.00POLYACRYLAMIDE (PAM)

0139 6071030000-E 1640  465 LF  6.00 2790.00 8.00 3720.00 4.75  2208.75COIR FIBER BAFFLE

0140 6084000000-E 1660  33 ACR 2100.00 69300.00 1900.00 62700.00 2130.00  70290.00SEEDING AND MULCHING

0141 6087000000-E 1660  21 ACR 150.00 3150.00 150.00 3150.00 168.00  3528.00MOWING

0142 6090000000-E 1661  350 LB  2.00 700.00 2.00 700.00 2.25  787.50SEED FOR REPAIR SEEDING
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0143 6093000000-E 1661  1 TON 800.00 800.00 800.00 800.00 898.00  898.00FERT FOR REPAIR SEEDING

0144 6096000000-E 1662  775 LB  2.00 1550.00 2.00 1550.00 2.25  1743.75SEED FOR SUPP SEEDING

0145 6108000000-E 1665  23 TON 500.00 11500.00 650.00 14950.00 729.86  16786.78FERTILIZER TOPDRESSING

0146 6114500000-N 1667  10 MHR 110.00 1100.00 95.00 950.00 106.00  1060.00SPECIALIZED HAND MOWING

0147 6117000000-N SP   25 EA  600.00 15000.00 250.00 6250.00 280.00  7000.00RESPONSE FOR EROS CONTROL

0148 6123000000-E 1670  1 ACR 3000.00 3000.00 750.00 750.00 840.00  840.00REFORESTATION

0149 6132000000-N SP   12 EA  1500.00 18000.00 1000.00 12000.00 2000.00  24000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

CULVERT ITEMS

0150 8196000000-E 420 11.6 CY  5000.00 58000.00 1995.00 23142.00 3851.41  44676.36CLASS A CONCRETE (CULV)

0151 8245000000-E 425  890 LB  3.50 3115.00 3.50 3115.00 0.99  881.10REINF STEEL (CULVERT)

STRUCTURE ITEMS

0152 8035000000-N 402 Lump Sum 200000.00 116500.00  114441.99REMV EXIST STR **********
(17+77.11 -Y1-)

0153 8035000000-N 402 Lump Sum 200000.00 105000.00  112791.38REMV EXIST STR **********
(20+25.64 -Y4-)

0154 8105560000-E 411  211 LF  800.00 168800.00 886.00 186946.00 726.27  153242.974'-0" DRILLD PIER IN SOIL

0155 8105660000-E 411  21 LF  800.00 16800.00 886.00 18606.00 2200.81  46217.014'-0" DRILLD PIER NO SOIL

0156 8112730000-N 450  2 EA  4000.00 8000.00 4700.00 9400.00 4401.62  8803.24PDA TESTING

0157 8113000000-N 411  2 EA  500.00 1000.00 500.00 1000.00 550.20  1100.40SID INSPECTIONS

0158 8114000000-N 411  3 EA  1250.00 3750.00 1000.00 3000.00 2200.81  6602.43SPT TESTING

0159 8115000000-N 411  2 EA  2000.00 4000.00 2450.00 4900.00 1980.73  3961.46CSL TESTING

0160 8121000000-N 412 Lump Sum 35000.00 45000.00  44016.15UNCL STR EXCAV STA *****
(17+77.11 -Y1-)

0161 8121000000-N 412 Lump Sum 20000.00 10650.00  9903.63UNCL STR EXCAV STA *****
(20+25.64 -Y4-)

0162 8147000000-E 420  20,088 SF  36.00 723168.00 35.00 703080.00 33.01  663104.88REINF CONCRETE DECK SLAB

0163 8161000000-E 420  18,613 SF  0.60 11167.80 0.47 8748.11 0.55  10237.15GROOVING BRIDGE FLOORS

0164 8182000000-E 420 311.5 CY  850.00 264775.00 725.00 225837.50 754.88  235145.12CLASS A CONCRETE (BRIDGE)

0165 8210000000-N 422 Lump Sum 35000.00 36700.00  22008.07BRG APPR SLAB ***********
(17+77.11 -Y1-)

0166 8210000000-N 422 Lump Sum 36500.00 36700.00  22008.07BRG APPR SLAB ***********
(20+25.64 -Y4-)

0167 8217000000-E 425  60,022 LB  1.00 60022.00 0.90 54019.80 0.77  46216.94REINF STEEL (BRIDGE)

0168 8238000000-E 425  7,716 LB  2.50 19290.00 1.60 12345.60 1.43  11033.88SPIRAL COL REINF STL BRG

0169 8280000000-E 440 Lump Sum 1100000.00 1100000.00  815399.16STRUCTURAL STEEL

0170 8328200000-E SP   36 EA  700.00 25200.00 485.00 17460.00 253.09  9111.24PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0171 8364000000-E 450  1,925 LF  28.00 53900.00 33.00 63525.00 41.82  80503.50HP12X53 PILES

0172 8393000000-N 450  20 EA  100.00 2000.00 85.00 1700.00 121.04  2420.80PILE REDRIVES

0173 8503000000-E 460 1,020.14 LF  100.00 102014.00 87.50 89262.25 93.53  95413.69CONCRETE BARRIER RAIL
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0174 8531000000-E 462  1,210 SY  100.00 121000.00 86.50 104665.00 110.04  133148.404" SLOPE PROTECTION

0175 8654000000-N SP  Lump Sum 33000.00 26000.00  22008.07DISC BEARINGS

0176 8657000000-N 430 Lump Sum 12000.00 6700.00  15405.65ELASTOMERIC BEARINGS

0177 8692000000-N SP  Lump Sum 18000.00 16100.00  12104.44FOAM JOINT SEALS

0178 8860000000-N SP  Lump Sum 5000.00 2000.00  3851.41GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 53154691.98 TOTAL 54611940.36 TOTAL  64928749.83CONTRACT TOTAL

 

    SUB-TOTAL 49814190.18 SUB-TOTAL 51579838.10 SUB-TOTAL  62182991.24ROADWAY ITEMS

    SUB-TOTAL 61115.00 SUB-TOTAL 26257.00 SUB-TOTAL  45557.46CULVERT ITEMS

    SUB-TOTAL 3279386.80 SUB-TOTAL 3005845.26 SUB-TOTAL  2700201.13STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  53154691.98   FSC II LLC DBA FRED SMITH COMPANY

     2  54611940.36   S T WOOTEN CORPORATION

     3  64928749.83   VECELLIO & GROGAN INC SHARPE BROTHERS
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PAVEMENT AND BRIDGE REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 850000.00 890600.00  MOBILIZATION

0002 0000940000-E SP   6,250 LB  10.00 62500.00 6.95 43437.50  GENERIC MISCELLANEOUS ITEM (LB)
SLAB LEVELING AND UNDERSEALING

0003 0000990000-E SP   3,400 GAL 200.00 680000.00 105.00 357000.00  GENERIC MISCELLANEOUS ITEM (GAL)
SOIL STABILIZATION

0004 0000990000-E SP   850 GAL 150.00 127500.00 125.00 106250.00  GENERIC MISCELLANEOUS ITEM (GAL)
STRUCTURAL FOAM VOID FILL/STA-BILIZATION

0005 0001000000-E 200 Lump Sum 50000.00 700000.00  CLEARING & GRUBBING

0006 0008000000-E 200  1 ACR 11500.00 11500.00 100.00 100.00  SUPP CLEARING & GRUBBING

0007 0106000000-E 230  9,550 CY  29.00 276950.00 20.00 191000.00  BORROW EXCAVATION

0008 0156000000-E 250  676 SY  19.00 12844.00 19.00 12844.00  REMOVAL OF EXT ASPHALT PVMT

0009 0234000000-E SP   50 CY  75.00 3750.00 37.55 1877.50  GENERIC GRADING ITEM (CY)
UNDERCUT EXCAVATION

0010 0241000000-E SP   200 SY  5.00 1000.00 1.75 350.00  GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR SOIL STABILIZA-TION

0011 0255000000-E SP   7,920 TON 25.00 198000.00 10.00 79200.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0012 0255000000-E SP   150 TON 75.00 11250.00 25.00 3750.00  GENERIC GRADING ITEM (TON)
SELECT GRANULAR MATERIAL CLASS III TYPE 2

0013 0314000000-E SP   150 TON 75.00 11250.00 45.00 6750.00  SELECT MATERIAL CLASS **
(IV)

0014 0318000000-E 300  250 TON 55.00 13750.00 51.30 12825.00  FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  110 SY  46.79 5146.90 4.00 440.00  FND CONDIT GEOTEXTILE

0016 0343000000-E 310  20 LF  75.00 1500.00 200.00 4000.00  15" SIDE DRAIN PIPE

0017 0360000000-E 310  136 LF  70.00 9520.00 46.00 6256.00  12" RC PIPE CULV III

0018 0366000000-E 310  40 LF  75.00 3000.00 106.20 4248.00  15" RC PIPE CULV III

0019 0372000000-E 310  40 LF  85.00 3400.00 110.75 4430.00  18" RC PIPE CULV III

0020 0378000000-E 310  48 LF  95.00 4560.00 105.35 5056.80  24" RC PIPE CULV III

0021 0448200000-E 310  66 LF  80.00 5280.00 62.70 4138.20  15" RCP CULV CLASS IV

0022 1011000000-N 500 Lump Sum 8500.00 890050.00  FINE GRADING

0023 1121000000-E 520  300 TON 37.50 11250.00 58.00 17400.00  AGGREGATE BASE COURSE

0024 1220000000-E 545  300 TON 55.00 16500.00 49.40 14820.00  INCIDENTAL STONE BASE

0025 1243000000-E SP  1.278 SMI 9000.00 11502.00 4600.00 5878.80  SHOULDER CONSTRUCTION

0026 1245000000-E SP   39 SMI 3800.00 148200.00 1000.00 39000.00  SHOULDER RECONSTRUCTION

0027 1297000000-E 607  75,500 SY  1.70 128350.00 1.60 120800.00  MILL ASP PVMT *****" DTH
(1-1/2")

0028 1297000000-E 607  106,502 SY  2.50 266255.00 1.85 197028.70  MILL ASP PVMT *****" DTH
(2-1/2")

0029 1297000000-E 607  198,155 SY  2.80 554834.00 3.15 624188.25  MILL ASP PVMT *****" DTH
(4")

0030 1297000000-E 607  27,800 SY  8.00 222400.00 8.15 226570.00  MILL ASP PVMT *****" DTH
(9")

0031 1308000000-E 607  20,000 SY  1.85 37000.00 1.50 30000.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0032 1330000000-E 607  12,800 SY  2.60 33280.00 8.75 112000.00  INCIDENTAL MILLING
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0033 1491000000-E 610  6,000 TON 55.00 330000.00 81.80 490800.00  ASP CONC BASE CRS B25.0C

0034 1508000000-E 610  47,632 TON 56.00 2667392.00 57.90 2757892.80  ASP CONC INTR CRS I19.0D

0035 1524200000-E 610  44,105 TON 40.00 1764200.00 54.10 2386080.50  ASP CONC SURF CRS S9.5D

0036 1525000000-E 610  14 TON 280.00 3920.00 54.10 757.40  ASP CONC SURF CRS SF9.5A

0037 1526000000-E SP   745 TON 70.00 52150.00 202.75 151048.75  ASP CONC SURF CRS S4.75A

0038 1575000000-E 620  2,460 TON 340.00 836400.00 336.50 827790.00  ASP FOR PLANT MIX

0039 1577000000-E 620  2,515 TON 556.00 1398340.00 550.40 1384256.00  POLYM MOD ASP BNDR FOR PLT MIX

0040 1840000000-E 665  191,736 LF  0.08 15338.88 0.06 11504.16  MILLED RUMBLE STRIPS

0041 1858000000-E 710  676 SY  585.00 395460.00 97.55 65943.80  ******"PCC PVMT RAMPS
(11")

0042 1891000000-E SP   610 SY  925.00 564250.00 283.91 173185.10  GENERIC PAVING ITEM (SY)
REPAIR OF JOINTED CONCRETE PAVEMENT SLABS

0043 2154000000-N 820  9 EA  1700.00 15300.00 1053.00 9477.00  METAL FUNNELS

0044 2165000000-E 820  350 LF  40.00 14000.00 35.90 12565.00  12" FUNNEL DRAIN PIPE

0045 2176000000-E 820  18 EA  200.00 3600.00 660.00 11880.00  12" FUNNEL DRAIN ELBOWS

0046 2253000000-E 840  6 CY  2200.00 13200.00 1800.00 10800.00  PIPE COLLARS

0047 2275000000-E SP   10 CY  380.00 3800.00 440.00 4400.00  FLOWABLE FILL

0048 2286000000-N 840  2 EA  1800.00 3600.00 3805.00 7610.00  MASNRY DRAINAGE STRUCT

0049 2308000000-E 840  16 LF  450.00 7200.00 150.00 2400.00  MASNRY DRAINAGE STRUCT

0050 2365000000-N 840  14 EA  950.00 13300.00 485.00 6790.00  FRAME W/2GRTS 840.22 STD

0051 2473000000-N SP   14 EA  2500.00 35000.00 3375.00 47250.00  GENERIC DRAINAGE ITEM (EA)
REMOVE & REPLACE DRAINAGE STRUCTURES

0052 2473000000-N SP   29 EA  2500.00 72500.00 2350.00 68150.00  GENERIC DRAINAGE ITEM (EA)
REPAIR MASONRY DRAINAGE STRUC-TURE

0053 2549000000-E 846  1,120 LF  45.00 50400.00 43.30 48496.00  2'-6" CONC CURB & GUTTER

0054 2556000000-E 846  2,280 LF  39.00 88920.00 38.70 88236.00  SHOULDER BERM GUTTER

0055 2591000000-E 848  5 SY  80.00 400.00 406.10 2030.50  4" CONCRETE SIDEWALK

0056 2612000000-E 848  15 SY  85.00 1275.00 258.00 3870.00  6" CONCRETE DRIVEWAY

0057 2619000000-E 850  12 SY  105.00 1260.00 277.00 3324.00  4" CONCRETE PAVED DITCH

0058 2738000000-E SP   20 SY  100.00 2000.00 48.00 960.00  GENERIC PAVING ITEM (SY)
CONCRETE REMOVAL

0059 2752000000-E SP   1,120 LF  20.00 22400.00 14.00 15680.00  GENERIC PAVING ITEM (LF)
CONCRETE CURB REMOVAL

0060 2752000000-E SP   600 LF  20.00 12000.00 5.25 3150.00  GENERIC PAVING ITEM (LF)
JOINT CONSTRUCTION, REPAIR ANDSEALING

0061 2762000000-E SP   4,000 LB  5.00 20000.00 15.00 60000.00  GENERIC PAVING ITEM (LB)
SEALING EXISTING PAVEMENT     CRACKS

0062 2800000000-N 858  7 EA  900.00 6300.00 1233.00 8631.00  ADJ CATCH BASINS

0063 3030000000-E 862  2,000 LF  15.00 30000.00 15.50 31000.00  STL BM GUARDRAIL

0064 3045000000-E 862  50 LF  16.00 800.00 25.00 1250.00  SBGR SHOP CURVED

0065 3150000000-N 862  10 EA  20.00 200.00 30.00 300.00  ADDIT GUARDRAIL POSTS

0066 3287000000-N SP   10 EA  2800.00 28000.00 3200.00 32000.00  GR END TYPE TL-3

0067 3345000000-E 864  76,600 LF  6.70 513220.00 6.50 497900.00  REMOVE & RESET GUARDRAIL
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0068 3360000000-E 863  2,000 LF  0.75 1500.00 1.00 2000.00  REMOVE EXISTING GUARDRAIL

0069 3649000000-E 876  50 TON 75.00 3750.00 65.25 3262.50  RIP RAP, CLASS B

0070 3656000000-E 876  600 SY  5.00 3000.00 3.10 1860.00  GEOTEXTILE FOR DRAINGE

0071 4116100000-N 904  15 EA  200.00 3000.00 1000.00 15000.00  SIGN ERECT, RELOC ** GRD MTD
(A)

0072 4116100000-N 904  7 EA  300.00 2100.00 700.00 4900.00  SIGN ERECT, RELOC ** GRD MTD
(B)

0073 4116100000-N 904  7 EA  400.00 2800.00 200.00 1400.00  SIGN ERECT, RELOC ** GRD MTD
(D)

0074 4116100000-N 904  31 EA  400.00 12400.00 200.00 6200.00  SIGN ERECT, RELOC ** GRD MTD
(E)

0075 4116100000-N 904  16 EA  500.00 8000.00 200.00 3200.00  SIGN ERECT, RELOC ** GRD MTD
(F)

0076 4400000000-E 1110  510 SF  8.65 4411.50 11.00 5610.00  WORK ZONE SIGNS (STAT)

0077 4405000000-E 1110  224 SF  8.85 1982.40 27.50 6160.00  WORK ZONE SIGNS (PORT)

0078 4410000000-E 1110  54 SF  8.15 440.10 10.50 567.00  WORK ZONE SIGNS (BARR)

0079 4415000000-N 1115  4 EA  1750.00 7000.00 1260.00 5040.00  FLASHING ARROW BOARD

0080 4420000000-N 1120  12 EA  7850.00 94200.00 11600.00 139200.00  PORTABLE CHANGE MSG SIGN

0081 4422000000-N 1120  40 DAY 40.00 1600.00 51.55 2062.00  PORT CHANGE MSG SIGN (SHORT TERM)

0082 4430000000-N 1130  325 EA  41.00 13325.00 65.00 21125.00  DRUMS

0083 4445000000-E 1145  64 LF  23.00 1472.00 30.00 1920.00  BARRICADES (TYPE III)

0084 4465000000-N 1160  3 EA  5000.00 15000.00 5000.00 15000.00  TEMPORARY CRASH CUSHIONS

0085 4470000000-N 1160  3 EA  1500.00 4500.00 1500.00 4500.00  RESET CRASH CUSHION

0086 4480000000-N 1165  2 EA  20000.00 40000.00 15150.00 30300.00  TMA

0087 4485000000-E 1170  2,700 LF  21.20 57240.00 21.20 57240.00  PORT CONC BARRIER

0088 4500000000-E 1170  2,700 LF  4.50 12150.00 4.50 12150.00  RESET PORT CONC BARRIER

0089 4510000000-N SP   525 HR  61.92 32508.00 50.00 26250.00  LAW ENFORCEMENT

0090 4516000000-N 1180  600 EA  27.00 16200.00 40.60 24360.00  SKINNY DRUM

0091 4600000000-N SP   21 EA  125.00 2625.00 155.00 3255.00  GENERIC TRAFFIC CONTROL ITEM (EA)
SEQUENTIAL FLASHING WARNING LIGHTS

0092 4600000000-N SP   10 EA  4300.00 43000.00 6187.50 61875.00  GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE DIGITAL SPEED LIMIT SIGNS

0093 4600000000-N SP   15 EA  2850.00 42750.00 5900.00 88500.00  GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE PRESENCE LIGHTING

0094 4685000000-E 1205  2,120 LF  1.02 2162.40 0.75 1590.00  THERMO PVT MKG LINES 4"90

0095 4686000000-E 1205  1,800 LF  1.22 2196.00 0.80 1440.00  THERMO PVT MKG LINES 4"120

0096 4690000000-E 1205  264,000 LF  0.81 213840.00 1.00 264000.00  THERMO PVT MKG LINES 6"120 MILS

0097 4695000000-E 1205  1,800 LF  2.03 3654.00 4.00 7200.00  THERMO PVT MKG LINES 8"90 MILS

0098 4697000000-E 1205  100 LF  3.05 305.00 5.00 500.00  THERMO PVT MKG LINE 8"120 MILS

0099 4700000000-E 1205  7,135 LF  1.67 11915.45 3.00 21405.00  12"WIDE THERMO 90 MILS

0100 4710000000-E 1205  800 LF  6.60 5280.00 8.00 6400.00  24"WIDE THERMO 120 MILS

0101 4725000000-E 1205  27 EA  126.88 3425.76 100.00 2700.00  THERMO PVT SYMBOL 90MILS

0102 4726010000-E 1205  7,300 LF  2.03 14819.00 1.00 7300.00  HIP THERMO PVT MKG LINE 4" 120 MILS
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0103 4726030000-E 1205  2,100 LF  3.05 6405.00 4.41 9261.00  HIP THERMO PVT MKG LINE 6" 120 MILS

0104 4726040000-E 1205  430 LF  5.08 2184.40 4.88 2098.40  HIP THERMO PVT MKG LINE 8" 90 MILS

0105 4726060000-E 1205  150 LF  5.08 762.00 6.82 1023.00  HIP THERMO PVT MKG LINE 12" 90 MILS

0106 4726090000-E 1205  135 LF  9.14 1233.90 15.64 2111.40  HIP THERMO PVT MKG LINE 24" 120 MILS

0107 4726110000-E 1205  26 EA  253.75 6597.50 100.00 2600.00  HIP THERMO PVT SYMBOL 90 MILS

0108 4810000000-E 1205  48,000 LF  0.23 11040.00 0.12 5760.00  PAINT PVMT MARKINGS 4"

0109 4815000000-E 1205  264,000 LF  0.24 63360.00 0.14 36960.00  PAINT PVMT MARKINGS 6"

0110 4820000000-E 1205  11,000 LF  0.51 5610.00 0.17 1870.00  PAINT PVMT MARKINGS 8"

0111 4825000000-E 1205  7,135 LF  0.61 4352.35 1.00 7135.00  PAINT PVMT MARKINGS 12"

0112 4835000000-E 1205  800 LF  3.05 2440.00 2.00 1600.00  PAINT PVT MKG LINES 24"

0113 4845000000-N 1205  32 EA  55.83 1786.56 40.00 1280.00  PAINT PVT MKG SYMBOL

0114 4850000000-E 1205  7,300 LF  0.86 6278.00 0.50 3650.00  LINE REMOVAL 4" WIDE

0115 4855000000-E 1205  4,660 LF  1.02 4753.20 0.50 2330.00  LINE REMOVAL 6" WIDE

0116 4860000000-E 1205  430 LF  2.03 872.90 0.90 387.00  LINE REMOVAL 8" WIDE

0117 4865000000-E 1205  150 LF  2.03 304.50 10.00 1500.00  LINE REMOVAL 12" WIDE

0118 4870000000-E 1205  135 LF  3.05 411.75 12.00 1620.00  LINE REMOVAL 24" WIDE

0119 4875000000-N 1205  26 EA  55.83 1451.58 30.00 780.00  REMOVAL OF SYMBL & CHARAC

0120 4900000000-N 1251  44 EA  20.30 893.20 8.00 352.00  PERM RAISED PVMT MARKERS

0121 4905000000-N 1253  1,458 EA  25.38 37004.04 26.00 37908.00  SNOWPLB PVMT MRKER

0122 5255000000-N 1413 Lump Sum 50000.00 250000.00  PORTABLE LIGHTING

0123 6000000000-E 1605  3,000 LF  2.85 8550.00 3.25 9750.00  TEMPORARY SILT FENCE

0124 6006000000-E 1610  100 TON 100.00 10000.00 76.70 7670.00  EROS CONTRL STONE CL A

0125 6009000000-E 1610  10 TON 200.00 2000.00 100.00 1000.00  EROS CONTRL STONE CL B

0126 6012000000-E 1610  100 TON 150.00 15000.00 65.90 6590.00  SEDIMENT CONTROL STONE

0127 6015000000-E 1615  1 ACR 3200.00 3200.00 1050.00 1050.00  TEMPORARY MULCHING

0128 6018000000-E 1620  100 LB  7.50 750.00 5.50 550.00  SEED FOR TEMP SEEDING

0129 6021000000-E 1620  1 TON 1290.00 1290.00 1200.00 1200.00  FERT FOR TEMP SEEDING

0130 6024000000-E 1622  200 LF  10.00 2000.00 35.70 7140.00  TEMPORARY SLOPE DRAINS

0131 6029000000-E SP   200 LF  10.00 2000.00 3.25 650.00  SAFETY FENCE

0132 6030000000-E 1630  100 CY  150.00 15000.00 1.00 100.00  SILT EXCAVATION

0133 6036000000-E 1631  7,000 SY  1.90 13300.00 1.75 12250.00  MATTING FOR EROS CONTROL

0134 6037000000-E SP   100 SY  12.00 1200.00 4.75 475.00  COIR FIBER MAT

0135 6042000000-E 1632  700 LF  5.00 3500.00 3.00 2100.00  1/4" HARDWARE CLOTH

0136 6084000000-E 1660  5 ACR 2992.00 14960.00 2115.00 10575.00  SEEDING AND MULCHING

0137 6087000000-E 1660  3 ACR 250.00 750.00 150.00 450.00  MOWING

0138 6090000000-E 1661  50 LB  12.70 635.00 12.00 600.00  SEED FOR REPAIR SEEDING

0139 6096000000-E 1662  50 LB  2.80 140.00 6.00 300.00  SEED FOR SUPP SEEDING

0140 6108000000-E 1665  1 TON 1640.00 1640.00 1200.00 1200.00  FERTILIZER TOPDRESSING

0141 6114500000-N 1667  10 MHR 45.00 450.00 60.00 600.00  SPECIALIZED HAND MOWING



I-95 FROM MM 172 (CHOCKOYOTTE CREEK) TO MM 182 (VIRGINIA STATE LINE).

ADAMS CONSTRUCTION COMPANY

ROANOKE,  VA

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

JUL 31, 2017 04:13 PM NORTHAMPTON, HALIFAX 2:00 PM 5 /  6 004

53045.3.1 JUL 18 2017 C203931

TIP NO 9.419 MII-5839

FED AID NO NHPIM-0095(036)

PAVEMENT AND BRIDGE REHABILITATION.

0142 6117000000-N SP   10 EA  1500.00 15000.00 250.00 2500.00  RESPONSE FOR EROS CONTROL

0143 6132000000-N SP   4 EA  800.00 3200.00 2275.00 9100.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0144 7060000000-E 1705  470 LF  4.25 1997.50 4.25 1997.50  SIGNAL CABLE

0145 7108000000-E 1705  14 EA  585.00 8190.00 585.00 8190.00  VEHICLE SIGNAL HD (12", 1 SECT)

0146 7264000000-E 1710  230 LF  4.75 1092.50 4.75 1092.50  MESSENGER CABLE (3/8")

0147 7360000000-N 1720  4 EA  1200.00 4800.00 1200.00 4800.00  WOOD POLE

0148 7372000000-N 1721  4 EA  425.00 1700.00 425.00 1700.00  GUY ASSEMBLY

0149 7420000000-E 1722  2 EA  450.00 900.00 450.00 900.00  2" RISER WITH WEATHERHEAD

0150 7444000000-E 1725  400 LF  7.40 2960.00 7.40 2960.00  INDUCTIVE LOOP SAWCUT

0151 7456000000-E 1726  300 LF  2.80 840.00 2.80 840.00  LEAD-IN CABLE(********)
(14-2)

0152 7912000000-N 1755  2 EA  4800.00 9600.00 4800.00 9600.00  BEACON CNTRL ASSM & CBNT *****
(F1)

STRUCTURE ITEMS

0153 8224000000-E 425  9,790 LB  3.00 29370.00 2.00 19580.00  EPOXY COAT REINF STL BRDG

0154 8296000000-N 442 Lump Sum 10000.00 20000.00  POLLUTION CONTROL

0155 8622000000-E 876 18.7 SY  130.00 2431.00 40.00 748.00  GEOTEXTILE FOR DRAINAGE

0156 8660000000-E SP   84 CF  850.00 71400.00 85.00 7140.00  CONCRETE REPAIRS

0157 8664000000-E SP  23.7 CF  850.00 20145.00 1500.00 35550.00  SHOTCRETE REPAIRS

0158 8678000000-E SP   20 LF  50.00 1000.00 150.00 3000.00  EPOXY RESIN INJECTION

0159 8860000000-N SP  Lump Sum 1000000.00 785000.00  GENERIC STRUCTURE ITEM (LS)
MOLDED RUBBER SEGMENTAL EXPANSION JOINT

0160 8860000000-N SP  Lump Sum 50000.00 12500.00  GENERIC STRUCTURE ITEM (LS)
PAINT CONTAINMENT FOR BRIDGE  NO 131

0161 8860000000-N SP  Lump Sum 50000.00 12500.00  GENERIC STRUCTURE ITEM (LS)
PAINT CONTAINMENT FOR BRIDGE  NO 132

0162 8860000000-N SP  Lump Sum 5000.00 5000.00  GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0163 8867000000-E SP   1,030 LF  25.00 25750.00 70.00 72100.00  GENERIC STRUCTURE ITEM (LF)
SILICONE JOINT SEALANT

0164 8874000000-E SP  4.34 TON 270.00 1171.80 300.00 1302.00  GENERIC STRUCTURE ITEM (TON)
#57 STONE

0165 8882000000-E SP   1,344 CF  84.00 112896.00 90.00 120960.00  GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0166 8882000000-E SP  188.4 CF  550.00 103620.00 490.00 92316.00  GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE

0167 8892000000-E SP   1,913 SF  110.00 210430.00 70.00 133910.00  GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0168 8892000000-E SP   107 SF  400.00 42800.00 65.00 6955.00  GENERIC STRUCTURE ITEM (SF)
CONCRETE DECK REPAIR FOR EPOXY OVERLAY &
CRACK SEALING

0169 8892000000-E SP  1,845.4 SF  25.00 46135.00 12.00 22144.80  GENERIC STRUCTURE ITEM (SF)
EPOXY COATING



I-95 FROM MM 172 (CHOCKOYOTTE CREEK) TO MM 182 (VIRGINIA STATE LINE).

ADAMS CONSTRUCTION COMPANY

ROANOKE,  VA

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

JUL 31, 2017 04:13 PM NORTHAMPTON, HALIFAX 2:00 PM 6 /  6 004

53045.3.1 JUL 18 2017 C203931

TIP NO 9.419 MII-5839

FED AID NO NHPIM-0095(036)

PAVEMENT AND BRIDGE REHABILITATION.

0170 8892000000-E SP   23,882 SF  6.00 143292.00 8.00 191056.00  GENERIC STRUCTURE ITEM (SF)
EPOXY OVERLAY SYSTEM

0171 8892000000-E SP   18,248 SF  2.78 50729.44 3.25 59306.00  GENERIC STRUCTURE ITEM (SF)
SILANE BARRIER RAIL TREATMENT

0172 8892000000-E SP   18,248 SF  2.78 50729.44 2.00 36496.00  GENERIC STRUCTURE ITEM (SF)
SURFACE PREPARATION FOR CONCRETE BARRIER

0173 8893000000-E SP  21,916.4 SY  25.00 547910.00 26.00 569826.40  GENERIC STRUCTURE ITEM (SY)
CONCRETE BRIDGE DECK CRACK    SEALING

0174 8893000000-E SP   129 SY  1200.00 154800.00 900.00 116100.00  GENERIC STRUCTURE ITEM (SY)
MODULAR JOINT REPAIR

0175 8893000000-E SP  18.67 SY  800.00 14936.00 400.00 7468.00  GENERIC STRUCTURE ITEM (SY)
PARTIAL REMOVAL OF EXISTING STRUCTURE

0176 8893000000-E SP  19,762.4 SY  2.50 49406.00 7.50 148218.00  GENERIC STRUCTURE ITEM (SY)
SHOT-BLASTING BRIDGE DECK

0177 8897000000-N SP   48 EA  2000.00 96000.00 620.00 29760.00  GENERIC STRUCTURE ITEM (EA)
CLEANING AND PAINTING BEARINGS WITH HRCSA
BRIDGE NO 131

0178 8897000000-N SP   48 EA  2000.00 96000.00 620.00 29760.00  GENERIC STRUCTURE ITEM (EA)
CLEANING AND PAINTING BEARINGS WITH HRCSA
BRIDGE NO 132

 

    TOTAL 16791786.95 TOTAL 17812020.26  CONTRACT TOTAL

 

    SUB-TOTAL 13805835.27 SUB-TOTAL 15273324.06  ROADWAY ITEMS

    SUB-TOTAL 2985951.68 SUB-TOTAL 2538696.20  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  16791786.95   ADAMS CONSTRUCTION COMPANY

     2  17812020.26   BARNHILL CONTRACTING COMPANY



BRIDGE #49 OVER SOUTH HYCO CREEK ON SR-1300 (CONCORD CHURCH RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC ENGLISH CONSTRUCTION CO INC

MOUNT AIRY,  NC LYNCHBURG,  VA

JUL 31, 2017 04:13 PM PERSON 2:00 PM 1 /  3 005

46041.3.1 JUL 18 2017 C203958

TIP NO 0.149 MIB-5327

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 98400.00 101000.00  135000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5950.00 9500.00  12600.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 6425.00 8800.00  9000.00BRG APP SUB REG TIER**
(13+62.50 -L-)

0004 0043000000-N 226 Lump Sum 95965.00 62000.00  94900.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 9300.00  9300.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  150 CY  12.00 1800.00 40.00 6000.00 24.90  3735.00UNDERCUT EXCAVATION

0007 0195000000-E 265  150 CY  35.00 5250.00 35.00 5250.00 62.60  9390.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  150 SY  2.25 337.50 2.90 435.00 3.05  457.50GEOTEXTILE SOIL STABILIZATION

0009 0220000000-E SP   660 TON 52.00 34320.00 48.00 31680.00 51.05  33693.00ROCK EMBANKMENTS

0010 0222000000-E SP   105 SY  2.25 236.25 3.90 409.50 3.15  330.75GEOTEXTILE ROCK EMBANK

0011 0223000000-E 275  1,015 SY  60.00 60900.00 50.00 50750.00 66.45  67446.75ROCK PLATING

0012 0314000000-E SP   350 TON 26.00 9100.00 30.00 10500.00 38.10  13335.00SELECT MATERIAL CLASS **
(IV)

0013 0318000000-E 300  10 TON 45.00 450.00 50.00 500.00 44.45  444.50FND CONDIT MATL MINOR STRS

0014 0320000000-E 300  20 SY  1.00 20.00 2.90 58.00 5.35  107.00FND CONDIT GEOTEXTILE

0015 0335200000-E 305  12 LF  40.00 480.00 100.00 1200.00 61.30  735.6015" DRAINAGE PIPE

0016 0335850000-E 305  1 EA  150.00 150.00 500.00 500.00 520.00  520.00**" DRAINAGE PIPE ELBOW
(15")

0017 0448200000-E 310  32 LF  45.00 1440.00 30.00 960.00 58.70  1878.4015" RCP CULV CLASS IV

0018 1077000000-E SP   65 TON 35.00 2275.00 28.00 1820.00 38.60  2509.00#57 STONE

0019 1220000000-E 545  150 TON 26.00 3900.00 30.00 4500.00 32.90  4935.00INCIDENTAL STONE BASE

0020 1489000000-E 610  330 TON 90.77 29954.10 125.00 41250.00 144.30  47619.00ASP CONC BASE CRS B25.0B

0021 1498000000-E 610  260 TON 96.29 25035.40 140.00 36400.00 161.50  41990.00ASP CONC INTR CRS I19.0B

0022 1525000000-E 610  400 TON 78.12 31248.00 141.00 56400.00 162.75  65100.00ASP CONC SURF CRS SF9.5A

0023 1575000000-E 620  55 TON 567.71 31224.05 635.00 34925.00 732.90  40309.50ASP FOR PLANT MIX

0024 2000000000-N 806  11 EA  210.00 2310.00 200.00 2200.00 223.00  2453.00RIGHT OF WAY MARKERS

0025 2286000000-N 840  2 EA  1200.00 2400.00 1900.00 3800.00 1670.00  3340.00MASNRY DRAINAGE STRUCT

0026 2367000000-N 840  2 EA  425.00 850.00 550.00 1100.00 745.00  1490.00FRAME W/2GRTS 840.29 STD

0027 2556000000-E 846  40 LF  30.00 1200.00 80.00 3200.00 75.80  3032.00SHOULDER BERM GUTTER

0028 3030000000-E 862  950 LF  15.70 14915.00 16.79 15950.50 17.80  16910.00STL BM GUARDRAIL

0029 3150000000-N 862  5 EA  11.00 55.00 1.00 5.00 1.10  5.50ADDIT GUARDRAIL POSTS

0030 3215000000-N 862  4 EA  1800.00 7200.00 1650.00 6600.00 1837.00  7348.00GR ANCHOR TYPE III

0031 3288000000-N SP   4 EA  3050.00 12200.00 2400.00 9600.00 2674.00  10696.00GR END TYPE TL-2

0032 3360000000-E 863  1,087 LF  1.00 1087.00 1.00 1087.00 1.10  1195.70REMOVE EXISTING GUARDRAIL

0033 3628000000-E 876  56 TON 48.00 2688.00 45.00 2520.00 58.30  3264.80RIP RAP, CLASS I

0034 3642000000-E 876  35 TON 45.00 1575.00 42.00 1470.00 55.70  1949.50RIP RAP, CLASS A

0035 3649000000-E 876  35 TON 46.00 1610.00 43.00 1505.00 55.70  1949.50RIP RAP, CLASS B

0036 3656000000-E 876  1,170 SY  2.25 2632.50 2.90 3393.00 2.80  3276.00GEOTEXTILE FOR DRAINGE

0037 4072000000-E 903  68 LF  5.15 350.20 9.00 612.00 5.75  391.00SUPPORT, 3-LB STL U-CHAN



BRIDGE #49 OVER SOUTH HYCO CREEK ON SR-1300 (CONCORD CHURCH RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC ENGLISH CONSTRUCTION CO INC

MOUNT AIRY,  NC LYNCHBURG,  VA

JUL 31, 2017 04:13 PM PERSON 2:00 PM 2 /  3 005

46041.3.1 JUL 18 2017 C203958

TIP NO 0.149 MIB-5327

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0038 4116100000-N 904  9 EA  125.00 1125.00 200.00 1800.00 140.00  1260.00SIGN ERECT, RELOC ** GRD MTD
(E)

0039 4155000000-N 907  2 EA  5.00 10.00 5.00 10.00 5.60  11.20DISPOSE SIGN SYST U-CHAN

0040 4192000000-N 907  9 EA  5.00 45.00 5.00 45.00 5.60  50.40DISPOSE SUPPORT, U-CHAN

0041 4400000000-E 1110  476 SF  7.75 3689.00 8.00 3808.00 9.00  4284.00WORK ZONE SIGNS (STAT)

0042 4410000000-E 1110  144 SF  8.19 1179.36 8.00 1152.00 9.20  1324.80WORK ZONE SIGNS (BARR)

0043 4422000000-N 1120  14 DAY 55.00 770.00 200.00 2800.00 115.00  1610.00PORT CHANGE MSG SIGN (SHORT TERM)

0044 4430000000-N 1130  10 EA  42.00 420.00 75.00 750.00 75.00  750.00DRUMS

0045 4445000000-E 1145  96 LF  24.00 2304.00 25.00 2400.00 26.00  2496.00BARRICADES (TYPE III)

0046 4589000000-N SP  Lump Sum 30000.00 22500.00  2800.00GENERIC TRAFFIC CONTROL ITEM (LS)
WATERCRAFT SAFETY

0047 4847000000-E 1205  3,152 LF  1.25 3940.00 1.89 5957.28 1.40  4412.80POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0048 6000000000-E 1605  1,400 LF  2.50 3500.00 2.00 2800.00 4.50  6300.00TEMPORARY SILT FENCE

0049 6006000000-E 1610  125 TON 40.00 5000.00 20.00 2500.00 55.70  6962.50EROS CONTRL STONE CL A

0050 6009000000-E 1610  10 TON 50.00 500.00 43.00 430.00 95.00  950.00EROS CONTRL STONE CL B

0051 6012000000-E 1610  265 TON 30.00 7950.00 18.00 4770.00 44.35  11752.75SEDIMENT CONTROL STONE

0052 6015000000-E 1615  1 ACR 5000.00 5000.00 1000.00 1000.00 2674.00  2674.00TEMPORARY MULCHING

0053 6018000000-E 1620  100 LB  2.00 200.00 0.01 1.00 4.45  445.00SEED FOR TEMP SEEDING

0054 6021000000-E 1620 0.5 TON 400.00 200.00 1.00 0.50 2225.00  1112.50FERT FOR TEMP SEEDING

0055 6024000000-E 1622  200 LF  7.25 1450.00 2.00 400.00 10.70  2140.00TEMPORARY SLOPE DRAINS

0056 6029000000-E SP   900 LF  3.00 2700.00 2.00 1800.00 3.35  3015.00SAFETY FENCE

0057 6030000000-E 1630  20 CY  15.00 300.00 30.00 600.00 37.40  748.00SILT EXCAVATION

0058 6036000000-E 1631  2,800 SY  2.40 6720.00 1.77 4956.00 2.25  6300.00MATTING FOR EROS CONTROL

0059 6037000000-E SP   100 SY  4.00 400.00 7.00 700.00 11.70  1170.00COIR FIBER MAT

0060 6042000000-E 1632  190 LF  3.00 570.00 4.00 760.00 5.60  1064.001/4" HARDWARE CLOTH

0061 6048000000-E SP   765 SY  33.00 25245.00 20.00 15300.00 32.90  25168.50FLOAT TURBIDITY CURTAIN

0062 6070000000-N 1639  12 EA  475.00 5700.00 50.00 600.00 1825.00  21900.00SPECIAL STILLING BASINS

0063 6084000000-E 1660 1.2 ACR 5000.00 6000.00 1880.00 2256.00 4233.00  5079.60SEEDING AND MULCHING

0064 6087000000-E 1660 0.5 ACR 500.00 250.00 1.00 0.50 144.80  72.40MOWING

0065 6090000000-E 1661  50 LB  5.00 250.00 0.01 0.50 10.00  500.00SEED FOR REPAIR SEEDING

0066 6093000000-E 1661 0.25 TON 750.00 187.50 1.00 0.25 2005.00  501.25FERT FOR REPAIR SEEDING

0067 6096000000-E 1662  50 LB  5.00 250.00 4.00 200.00 2.00  100.00SEED FOR SUPP SEEDING

0068 6108000000-E 1665 0.75 TON 2500.00 1875.00 2000.00 1500.00 970.00  727.50FERTILIZER TOPDRESSING

0069 6114500000-N 1667  10 MHR 150.00 1500.00 1.00 10.00 31.20  312.00SPECIALIZED HAND MOWING

0070 6117000000-N SP   13 EA  50.00 650.00 25.00 325.00 222.00  2886.00RESPONSE FOR EROS CONTROL

0071 6132000000-N SP   2 EA  1550.00 3100.00 1000.00 2000.00 1245.00  2490.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0072 8017000000-N SP  Lump Sum 150000.00 265000.00  450000.00CM&R TEMP ACCESS ***********
(13+62.50-L-)
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0073 8035000000-N 402 Lump Sum 145000.00 263515.00  340000.00REMV EXIST STR **********
(13+62.50-L-)

0074 8105540000-E 411  288 LF  850.00 244800.00 373.24 107493.12 940.00  270720.003'-6" DRILLD PIER IN SOIL

0075 8105640000-E 411  51 LF  850.00 43350.00 2398.67 122332.17 1740.00  88740.003'-6" DRILLD PIER NO SOIL

0076 8111400000-E 411 284.2 LF  275.00 78155.00 244.70 69543.74 130.00  36946.00PERM STL CASING FOR 3'-6" PIER

0077 8113000000-N 411  1 EA  1000.00 1000.00 1825.00 1825.00 560.00  560.00SID INSPECTIONS

0078 8115000000-N 411  2 EA  2500.00 5000.00 3800.00 7600.00 2700.00  5400.00CSL TESTING

0079 8121000000-N 412 Lump Sum 12500.00 3300.00  6500.00UNCL STR EXCAV STA *****
(13+62.50-L-)

0080 8182000000-E 420 80.2 CY  1300.00 104260.00 768.79 61656.96 1400.00  112280.00CLASS A CONCRETE (BRIDGE)

0081 8210000000-N 422 Lump Sum 13450.00 22950.00  34000.00BRG APPR SLAB ***********
(13+62.50-L-)

0082 8217000000-E 425  35,134 LB  1.00 35134.00 1.00 35134.00 1.00  35134.00REINF STEEL (BRIDGE)

0083 8238000000-E 425  7,744 LB  2.00 15488.00 2.02 15642.88 2.00  15488.00SPIRAL COL REINF STL BRG

0084 8328200000-E SP   14 EA  450.00 6300.00 781.27 10937.78 200.00  2800.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0085 8364000000-E 450  685 LF  31.05 21269.25 29.03 19885.55 50.00  34250.00HP12X53 PILES

0086 8505000000-E 460 420.5 LF  80.00 33640.00 83.65 35174.83 140.00  58870.00VERT CONC BARRIER RAIL

0087 8608000000-E 876  275 TON 45.00 12375.00 43.71 12020.25 56.00  15400.00RIP RAP II (2'-0")

0088 8622000000-E 876  305 SY  2.25 686.25 2.45 747.25 3.00  915.00GEOTEXTILE FOR DRAINAGE

0089 8657000000-N 430 Lump Sum 10000.00 6050.00  5100.00ELASTOMERIC BEARINGS

0090 8763000000-E 430  2,310 LF  180.00 415800.00 158.19 365418.90 190.00  438900.003'-0" X 2'-0"PRESTR SLABS

0091 8860000000-N SP  Lump Sum 1000.00 1550.00  1100.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1968121.36 TOTAL 2029790.46 TOTAL  2729110.20CONTRACT TOTAL

 

    SUB-TOTAL 618913.86 SUB-TOTAL 602013.03 SUB-TOTAL  776007.20ROADWAY ITEMS

    SUB-TOTAL 1349207.50 SUB-TOTAL 1427777.43 SUB-TOTAL  1953103.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1968121.36   DANE CONSTRUCTION, INC.

     2  2029790.46   SMITH-ROWE, LLC

     3  2729110.20   ENGLISH CONSTRUCTION CO INC



BRIDGE #130 OVER CEDAR CREEK ON SR-1005 (PEACOCK ROAD).

THE TARA GROUP OF LUMBERTON
INC

LUMBERTON,  NC

S & C CONSTRUCTION LLC SANFORD CONTRACTORS INC

WILMINGTON,  NC LEMON SPRINGS,  NC

JUL 31, 2017 04:13 PM COLUMBUS 2:00 PM 1 /  12 006

46046.3.1 JUL 18 2017 C203988

TIP NO 0.085 MIB-5332

FED AID NO BRZ-1005(33)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25000.00 26647.00  28807.50MOBILIZATION

0002 0000400000-N 801 Lump Sum 6000.00 5500.00  2500.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 15000.00 13200.00  21316.83REINF BRG APPR **********
(12+67.50)

0004 0043000000-N 226 Lump Sum 55000.00 55000.00  99376.37GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.10 1.10 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  700 CY  1.00 700.00 2.20 1540.00 0.10  70.00UNDERCUT EXCAVATION

0007 0195000000-E 265  700 CY  1.00 700.00 13.20 9240.00 0.10  70.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  1,100 SY  1.00 1100.00 1.10 1210.00 0.10  110.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  6 TON 30.00 180.00 38.50 231.00 36.00  216.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  20 SY  2.00 40.00 1.10 22.00 3.21  64.20FND CONDIT GEOTEXTILE

0011 0335200000-E 305  20 LF  35.00 700.00 22.00 440.00 12.84  256.8015" DRAINAGE PIPE

0012 0448200000-E 310  28 LF  48.00 1344.00 48.40 1355.20 13.91  389.4815" RCP CULV CLASS IV

0013 1099500000-E 505  100 CY  1.00 100.00 5.50 550.00 10.00  1000.00SHALLOW UNDERCUT

0014 1099700000-E 505  190 TON 30.00 5700.00 38.50 7315.00 48.15  9148.50CLASS IV SUBGRD STABILIZATION

0015 1308000000-E 607  250 SY  7.50 1875.00 19.80 4950.00 10.00  2500.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0016 1489000000-E 610  240 TON 115.00 27600.00 137.50 33000.00 115.00  27600.00ASP CONC BASE CRS B25.0B

0017 1519000000-E 610  280 TON 107.00 29960.00 127.60 35728.00 110.00  30800.00ASP CONC SURF CRS S9.5B

0018 1575000000-E 620  30 TON 425.00 12750.00 558.80 16764.00 500.00  15000.00ASP FOR PLANT MIX

0019 2022000000-E 815  112 CY  2.00 224.00 1.10 123.20 1.00  112.00SUBDRAIN EXCAVATION

0020 2026000000-E 815  500 SY  1.00 500.00 1.10 550.00 0.10  50.00GEOTEXTILE FOR SUBSURF DRNS

0021 2036000000-E 815  84 CY  28.00 2352.00 1.10 92.40 1.00  84.00SUBDRAIN COARSE AGGREGATE

0022 2044000000-E 815  500 LF  2.00 1000.00 1.10 550.00 0.10  50.006" PERF SUBDRN PIPE

0023 2070000000-N 815  1 EA  50.00 50.00 110.00 110.00 1.00  1.00SUBDRN PIPE OUTLET

0024 2077000000-E 815  6 LF  10.00 60.00 11.00 66.00 1.00  6.006" OUTLET PIPE

0025 2286000000-N 840  2 EA  1250.00 2500.00 1210.00 2420.00 567.10  1134.20MASNRY DRAINAGE STRUCT

0026 2367000000-N 840  2 EA  500.00 1000.00 385.00 770.00 321.00  642.00FRAME W/2GRTS 840.29 STD

0027 2556000000-E 846  20 LF  60.00 1200.00 55.00 1100.00 39.59  791.80SHOULDER BERM GUTTER

0028 3030000000-E 862  75 LF  16.00 1200.00 17.60 1320.00 16.00  1200.00STL BM GUARDRAIL

0029 3150000000-N 862  5 EA  11.00 55.00 12.10 60.50 11.00  55.00ADDIT GUARDRAIL POSTS

0030 3215000000-N 862  4 EA  1850.00 7400.00 2035.00 8140.00 1850.00  7400.00GR ANCHOR TYPE III

0031 3287000000-N SP   4 EA  3100.00 12400.00 3410.00 13640.00 3100.01  12400.04GR END TYPE TL-3

0032 3649000000-E 876  4 TON 38.00 152.00 46.20 184.80 42.00  168.00RIP RAP, CLASS B

0033 3656000000-E 876  605 SY  2.00 1210.00 2.20 1331.00 3.21  1942.05GEOTEXTILE FOR DRAINGE

0034 4158000000-N 907  6 EA  1.00 6.00 11.00 66.00 50.00  300.00DISPOSE SIGN SYST WOOD

0035 4400000000-E 1110  372 SF  8.50 3162.00 9.35 3478.20 8.50  3162.00WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  94 SF  7.50 705.00 8.25 775.50 7.50  705.00WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  64 LF  25.00 1600.00 27.50 1760.00 25.00  1600.00BARRICADES (TYPE III)

0038 4685000000-E 1205  900 LF  2.59 2331.00 2.85 2565.00 2.95  2655.00THERMO PVT MKG LINES 4"90



BRIDGE #130 OVER CEDAR CREEK ON SR-1005 (PEACOCK ROAD).

THE TARA GROUP OF LUMBERTON
INC

LUMBERTON,  NC

S & C CONSTRUCTION LLC SANFORD CONTRACTORS INC

WILMINGTON,  NC LEMON SPRINGS,  NC

JUL 31, 2017 04:13 PM COLUMBUS 2:00 PM 2 /  12 006

46046.3.1 JUL 18 2017 C203988

TIP NO 0.085 MIB-5332

FED AID NO BRZ-1005(33)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4686000000-E 1205  900 LF  2.69 2421.00 2.96 2664.00 3.05  2745.00THERMO PVT MKG LINES 4"120

0040 4900000000-N 1251  7 EA  20.00 140.00 22.00 154.00 15.00  105.00PERM RAISED PVMT MARKERS

0041 6000000000-E 1605  560 LF  2.00 1120.00 2.20 1232.00 2.50  1400.00TEMPORARY SILT FENCE

0042 6006000000-E 1610  150 TON 40.00 6000.00 5.50 825.00 42.00  6300.00EROS CONTRL STONE CL A

0043 6009000000-E 1610  100 TON 40.00 4000.00 11.00 1100.00 42.00  4200.00EROS CONTRL STONE CL B

0044 6012000000-E 1610  100 TON 40.00 4000.00 11.00 1100.00 36.00  3600.00SEDIMENT CONTROL STONE

0045 6015000000-E 1615 0.75 ACR 500.00 375.00 550.00 412.50 1500.00  1125.00TEMPORARY MULCHING

0046 6018000000-E 1620  100 LB  5.00 500.00 5.50 550.00 4.00  400.00SEED FOR TEMP SEEDING

0047 6021000000-E 1620 1.5 TON 675.00 1012.50 275.00 412.50 1000.00  1500.00FERT FOR TEMP SEEDING

0048 6024000000-E 1622  200 LF  0.01 2.00 5.50 1100.00 0.10  20.00TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   600 LF  2.00 1200.00 2.20 1320.00 1.50  900.00SAFETY FENCE

0050 6030000000-E 1630  120 CY  1.00 120.00 11.00 1320.00 1.00  120.00SILT EXCAVATION

0051 6036000000-E 1631  750 SY  1.85 1387.50 2.20 1650.00 2.00  1500.00MATTING FOR EROS CONTROL

0052 6037000000-E SP   150 SY  5.50 825.00 8.80 1320.00 4.25  637.50COIR FIBER MAT

0053 6038000000-E SP   140 SY  6.00 840.00 8.80 1232.00 6.75  945.00PERM SOIL REINF MAT

0054 6042000000-E 1632  130 LF  4.75 617.50 4.40 572.00 3.75  487.501/4" HARDWARE CLOTH

0055 6043000000-E SP   20 SY  6.75 135.00 1.10 22.00 6.00  120.00LOW PERMEABILITY GEOTEXTILE

0056 6048000000-E SP   100 SY  25.00 2500.00 27.50 2750.00 26.75  2675.00FLOAT TURBIDITY CURTAIN

0057 6070000000-N 1639  2 EA  50.00 100.00 1100.00 2200.00 802.50  1605.00SPECIAL STILLING BASINS

0058 6071010000-E SP   110 LF  6.00 660.00 6.60 726.00 7.00  770.00WATTLE

0059 6071014000-E SP   210 LF  8.50 1785.00 8.80 1848.00 8.00  1680.00COIR FIBER WATTLE BARRIER

0060 6071020000-E SP   45 LB  10.00 450.00 5.50 247.50 20.00  900.00POLYACRYLAMIDE (PAM)

0061 6071030000-E 1640  60 LF  8.00 480.00 7.70 462.00 8.00  480.00COIR FIBER BAFFLE

0062 6071050000-E SP   1 EA  750.00 750.00 1650.00 1650.00 1000.00  1000.00**" SKIMMER
(1-1/2")

0063 6084000000-E 1660 0.75 ACR 1.00 0.75 2420.00 1815.00 1.00  0.75SEEDING AND MULCHING

0064 6087000000-E 1660 0.3 ACR 1.00 0.30 550.00 165.00 1.00  0.30MOWING

0065 6090000000-E 1661  50 LB  5.00 250.00 5.50 275.00 1.00  50.00SEED FOR REPAIR SEEDING

0066 6093000000-E 1661 0.25 TON 675.00 168.75 550.00 137.50 1.00  0.25FERT FOR REPAIR SEEDING

0067 6096000000-E 1662  50 LB  5.00 250.00 5.50 275.00 1.00  50.00SEED FOR SUPP SEEDING

0068 6108000000-E 1665 0.5 TON 675.00 337.50 550.00 275.00 1000.00  500.00FERTILIZER TOPDRESSING

0069 6114500000-N 1667  10 MHR 25.00 250.00 11.00 110.00 1.00  10.00SPECIALIZED HAND MOWING

0070 6117000000-N SP   12 EA  1.00 12.00 110.00 1320.00 1.00  12.00RESPONSE FOR EROS CONTROL

0071 6132000000-N SP   2 EA  150.00 300.00 550.00 1100.00 200.00  400.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0072 8035000000-N 402 Lump Sum 32000.00 27500.00  20836.59REMV EXIST STR **********
(12+67.50-L-)

0073 8112730000-N 450  1 EA  3800.00 3800.00 2750.00 2750.00 3500.01  3500.01PDA TESTING



BRIDGE #130 OVER CEDAR CREEK ON SR-1005 (PEACOCK ROAD).

THE TARA GROUP OF LUMBERTON
INC

LUMBERTON,  NC

S & C CONSTRUCTION LLC SANFORD CONTRACTORS INC

WILMINGTON,  NC LEMON SPRINGS,  NC

JUL 31, 2017 04:13 PM COLUMBUS 2:00 PM 3 /  12 006

46046.3.1 JUL 18 2017 C203988

TIP NO 0.085 MIB-5332

FED AID NO BRZ-1005(33)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0074 8121000000-N 412 Lump Sum 5000.00 11000.00  1627.18UNCL STR EXCAV STA *****
(12+67.50-L-)

0075 8182000000-E 420 43.2 CY  955.00 41256.00 971.30 41960.16 993.87  42935.18CLASS A CONCRETE (BRIDGE)

0076 8210000000-N 422 Lump Sum 24000.00 21472.00  28031.34BRG APPR SLAB ***********
(12+67.50-L-)

0077 8217000000-E 425  5,272 LB  1.00 5272.00 1.10 5799.20 0.59  3110.48REINF STEEL (BRIDGE)

0078 8328200000-E SP   14 EA  10.00 140.00 110.00 1540.00 1475.40  20655.60PILE DRV EQUIP SETUP ** STEEL PILES
(HP12 X 53)

0079 8364000000-E 450  980 LF  39.00 38220.00 44.00 43120.00 30.95  30331.00HP12X53 PILES

0080 8393000000-N 450  8 EA  1.00 8.00 11.00 88.00 1.00  8.00PILE REDRIVES

0081 8505000000-E 460 110.25 LF  125.00 13781.25 143.00 15765.75 201.60  22226.40VERT CONC BARRIER RAIL

0082 8608000000-E 876  180 TON 54.00 9720.00 66.00 11880.00 48.00  8640.00RIP RAP II (2'-0")

0083 8622000000-E 876  200 SY  2.00 400.00 2.20 440.00 3.21  642.00GEOTEXTILE FOR DRAINAGE

0084 8657000000-N 430 Lump Sum 5000.00 2200.00  1926.00ELASTOMERIC BEARINGS

0085 8762000000-E 430  605 LF  138.00 83490.00 144.10 87180.50 131.83  79757.153'-0"X 1'-9"PRESTR SLABS

0086 8860000000-N SP  Lump Sum 2500.00 2750.00  2000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 520434.05 TOTAL 559583.51 TOTAL  576150.00CONTRACT TOTAL

 

    SUB-TOTAL 255846.80 SUB-TOTAL 284137.90 SUB-TOTAL  309923.07ROADWAY ITEMS

    SUB-TOTAL 264587.25 SUB-TOTAL 275445.61 SUB-TOTAL  266226.93STRUCTURE ITEMS



BRIDGE #130 OVER CEDAR CREEK ON SR-1005 (PEACOCK ROAD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC S T WOOTEN CORPORATION

MOUNT AIRY,  NC WILSON,  NC

JUL 31, 2017 04:13 PM COLUMBUS 2:00 PM 4 /  12 006

46046.3.1 JUL 18 2017 C203988

TIP NO 0.085 MIB-5332

FED AID NO BRZ-1005(33)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 31000.00 31000.00  32000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5550.00 7500.00  7000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 10460.00 18550.00  20000.00REINF BRG APPR **********
(12+67.50)

0004 0043000000-N 226 Lump Sum 80000.00 109161.00  40000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  700 CY  6.00 4200.00 15.00 10500.00 15.00  10500.00UNDERCUT EXCAVATION

0007 0195000000-E 265  700 CY  7.50 5250.00 15.00 10500.00 25.00  17500.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  1,100 SY  2.00 2200.00 2.15 2365.00 3.00  3300.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  6 TON 50.00 300.00 55.50 333.00 80.00  480.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  20 SY  6.00 120.00 6.00 120.00 3.00  60.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  20 LF  80.00 1600.00 60.00 1200.00 90.00  1800.0015" DRAINAGE PIPE

0012 0448200000-E 310  28 LF  100.00 2800.00 56.00 1568.00 94.00  2632.0015" RCP CULV CLASS IV

0013 1099500000-E 505  100 CY  21.00 2100.00 15.00 1500.00 25.00  2500.00SHALLOW UNDERCUT

0014 1099700000-E 505  190 TON 38.00 7220.00 43.30 8227.00 25.00  4750.00CLASS IV SUBGRD STABILIZATION

0015 1308000000-E 607  250 SY  28.00 7000.00 16.00 4000.00 20.00  5000.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0016 1489000000-E 610  240 TON 115.00 27600.00 115.00 27600.00 115.00  27600.00ASP CONC BASE CRS B25.0B

0017 1519000000-E 610  280 TON 107.00 29960.00 107.00 29960.00 110.00  30800.00ASP CONC SURF CRS S9.5B

0018 1575000000-E 620  30 TON 425.00 12750.00 425.00 12750.00 500.00  15000.00ASP FOR PLANT MIX

0019 2022000000-E 815  112 CY  20.00 2240.00 15.00 1680.00 30.00  3360.00SUBDRAIN EXCAVATION

0020 2026000000-E 815  500 SY  2.25 1125.00 2.00 1000.00 9.00  4500.00GEOTEXTILE FOR SUBSURF DRNS

0021 2036000000-E 815  84 CY  45.00 3780.00 35.00 2940.00 65.00  5460.00SUBDRAIN COARSE AGGREGATE

0022 2044000000-E 815  500 LF  11.00 5500.00 5.00 2500.00 15.00  7500.006" PERF SUBDRN PIPE

0023 2070000000-N 815  1 EA  345.00 345.00 200.00 200.00 350.00  350.00SUBDRN PIPE OUTLET

0024 2077000000-E 815  6 LF  50.00 300.00 30.00 180.00 40.00  240.006" OUTLET PIPE

0025 2286000000-N 840  2 EA  1800.00 3600.00 1300.00 2600.00 3000.00  6000.00MASNRY DRAINAGE STRUCT

0026 2367000000-N 840  2 EA  650.00 1300.00 500.00 1000.00 700.00  1400.00FRAME W/2GRTS 840.29 STD

0027 2556000000-E 846  20 LF  60.00 1200.00 100.00 2000.00 70.00  1400.00SHOULDER BERM GUTTER

0028 3030000000-E 862  75 LF  16.00 1200.00 16.00 1200.00 16.00  1200.00STL BM GUARDRAIL

0029 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0030 3215000000-N 862  4 EA  1850.00 7400.00 1850.00 7400.00 1850.00  7400.00GR ANCHOR TYPE III

0031 3287000000-N SP   4 EA  3100.00 12400.00 3100.00 12400.00 3100.00  12400.00GR END TYPE TL-3

0032 3649000000-E 876  4 TON 100.00 400.00 145.00 580.00 100.00  400.00RIP RAP, CLASS B

0033 3656000000-E 876  605 SY  3.50 2117.50 2.35 1421.75 3.00  1815.00GEOTEXTILE FOR DRAINGE

0034 4158000000-N 907  6 EA  50.00 300.00 50.00 300.00 50.00  300.00DISPOSE SIGN SYST WOOD

0035 4400000000-E 1110  372 SF  8.50 3162.00 8.50 3162.00 8.50  3162.00WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  94 SF  7.50 705.00 7.50 705.00 7.50  705.00WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  64 LF  25.00 1600.00 25.00 1600.00 25.00  1600.00BARRICADES (TYPE III)

0038 4685000000-E 1205  900 LF  1.65 1485.00 2.59 2331.00 1.65  1485.00THERMO PVT MKG LINES 4"90



BRIDGE #130 OVER CEDAR CREEK ON SR-1005 (PEACOCK ROAD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC S T WOOTEN CORPORATION

MOUNT AIRY,  NC WILSON,  NC

JUL 31, 2017 04:13 PM COLUMBUS 2:00 PM 5 /  12 006

46046.3.1 JUL 18 2017 C203988

TIP NO 0.085 MIB-5332

FED AID NO BRZ-1005(33)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4686000000-E 1205  900 LF  1.72 1548.00 2.69 2421.00 1.72  1548.00THERMO PVT MKG LINES 4"120

0040 4900000000-N 1251  7 EA  11.00 77.00 20.00 140.00 11.00  77.00PERM RAISED PVMT MARKERS

0041 6000000000-E 1605  560 LF  5.15 2884.00 2.10 1176.00 3.50  1960.00TEMPORARY SILT FENCE

0042 6006000000-E 1610  150 TON 55.00 8250.00 20.00 3000.00 30.00  4500.00EROS CONTRL STONE CL A

0043 6009000000-E 1610  100 TON 52.00 5200.00 22.00 2200.00 35.00  3500.00EROS CONTRL STONE CL B

0044 6012000000-E 1610  100 TON 48.00 4800.00 18.00 1800.00 25.00  2500.00SEDIMENT CONTROL STONE

0045 6015000000-E 1615 0.75 ACR 1400.00 1050.00 1100.00 825.00 2750.00  2062.50TEMPORARY MULCHING

0046 6018000000-E 1620  100 LB  13.50 1350.00 7.00 700.00 1.50  150.00SEED FOR TEMP SEEDING

0047 6021000000-E 1620 1.5 TON 325.00 487.50 2100.00 3150.00 900.00  1350.00FERT FOR TEMP SEEDING

0048 6024000000-E 1622  200 LF  12.00 2400.00 2.00 400.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   600 LF  3.75 2250.00 1.75 1050.00 3.00  1800.00SAFETY FENCE

0050 6030000000-E 1630  120 CY  4.50 540.00 3.00 360.00 15.00  1800.00SILT EXCAVATION

0051 6036000000-E 1631  750 SY  3.49 2617.50 1.90 1425.00 2.75  2062.50MATTING FOR EROS CONTROL

0052 6037000000-E SP   150 SY  8.35 1252.50 6.00 900.00 5.50  825.00COIR FIBER MAT

0053 6038000000-E SP   140 SY  5.25 735.00 7.00 980.00 5.25  735.00PERM SOIL REINF MAT

0054 6042000000-E 1632  130 LF  8.03 1043.90 4.00 520.00 3.00  390.001/4" HARDWARE CLOTH

0055 6043000000-E SP   20 SY  8.00 160.00 10.00 200.00 5.36  107.20LOW PERMEABILITY GEOTEXTILE

0056 6048000000-E SP   100 SY  55.00 5500.00 25.00 2500.00 75.00  7500.00FLOAT TURBIDITY CURTAIN

0057 6070000000-N 1639  2 EA  475.00 950.00 350.00 700.00 530.25  1060.50SPECIAL STILLING BASINS

0058 6071010000-E SP   110 LF  6.50 715.00 6.00 660.00 15.00  1650.00WATTLE

0059 6071014000-E SP   210 LF  10.00 2100.00 7.00 1470.00 15.00  3150.00COIR FIBER WATTLE BARRIER

0060 6071020000-E SP   45 LB  8.00 360.00 1.00 45.00 12.00  540.00POLYACRYLAMIDE (PAM)

0061 6071030000-E 1640  60 LF  6.50 390.00 8.00 480.00 15.00  900.00COIR FIBER BAFFLE

0062 6071050000-E SP   1 EA  1150.00 1150.00 950.00 950.00 2700.00  2700.00**" SKIMMER
(1-1/2")

0063 6084000000-E 1660 0.75 ACR 3185.00 2388.75 2500.00 1875.00 2625.00  1968.75SEEDING AND MULCHING

0064 6087000000-E 1660 0.3 ACR 1350.00 405.00 1.00 0.30 2000.00  600.00MOWING

0065 6090000000-E 1661  50 LB  21.00 1050.00 6.00 300.00 2.00  100.00SEED FOR REPAIR SEEDING

0066 6093000000-E 1661 0.25 TON 978.00 244.50 2100.00 525.00 9000.00  2250.00FERT FOR REPAIR SEEDING

0067 6096000000-E 1662  50 LB  5.75 287.50 7.00 350.00 2.00  100.00SEED FOR SUPP SEEDING

0068 6108000000-E 1665 0.5 TON 449.00 224.50 2100.00 1050.00 900.00  450.00FERTILIZER TOPDRESSING

0069 6114500000-N 1667  10 MHR 65.00 650.00 25.00 250.00 75.00  750.00SPECIALIZED HAND MOWING

0070 6117000000-N SP   12 EA  50.00 600.00 125.00 1500.00 10.00  120.00RESPONSE FOR EROS CONTROL

0071 6132000000-N SP   2 EA  1680.00 3360.00 1000.00 2000.00 500.00  1000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0072 8035000000-N 402 Lump Sum 41090.00 48080.00  40000.00REMV EXIST STR **********
(12+67.50-L-)

0073 8112730000-N 450  1 EA  3000.00 3000.00 3375.00 3375.00 4000.00  4000.00PDA TESTING



BRIDGE #130 OVER CEDAR CREEK ON SR-1005 (PEACOCK ROAD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC S T WOOTEN CORPORATION

MOUNT AIRY,  NC WILSON,  NC

JUL 31, 2017 04:13 PM COLUMBUS 2:00 PM 6 /  12 006

46046.3.1 JUL 18 2017 C203988

TIP NO 0.085 MIB-5332

FED AID NO BRZ-1005(33)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0074 8121000000-N 412 Lump Sum 8000.00 6000.00  23500.00UNCL STR EXCAV STA *****
(12+67.50-L-)

0075 8182000000-E 420 43.2 CY  1150.00 49680.00 723.46 31253.47 1000.00  43200.00CLASS A CONCRETE (BRIDGE)

0076 8210000000-N 422 Lump Sum 11385.00 22175.00  30000.00BRG APPR SLAB ***********
(12+67.50-L-)

0077 8217000000-E 425  5,272 LB  1.00 5272.00 1.21 6379.12 1.20  6326.40REINF STEEL (BRIDGE)

0078 8328200000-E SP   14 EA  500.00 7000.00 635.00 8890.00 1200.00  16800.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12 X 53)

0079 8364000000-E 450  980 LF  34.00 33320.00 27.98 27420.40 35.00  34300.00HP12X53 PILES

0080 8393000000-N 450  8 EA  100.00 800.00 1.00 8.00 50.00  400.00PILE REDRIVES

0081 8505000000-E 460 110.25 LF  123.00 13560.75 116.04 12793.41 125.00  13781.25VERT CONC BARRIER RAIL

0082 8608000000-E 876  180 TON 58.00 10440.00 71.51 12871.80 93.00  16740.00RIP RAP II (2'-0")

0083 8622000000-E 876  200 SY  2.25 450.00 2.43 486.00 3.00  600.00GEOTEXTILE FOR DRAINAGE

0084 8657000000-N 430 Lump Sum 7500.00 2050.00  3000.00ELASTOMERIC BEARINGS

0085 8762000000-E 430  605 LF  150.00 90750.00 143.55 86847.75 150.00  90750.003'-0"X 1'-9"PRESTR SLABS

0086 8860000000-N SP  Lump Sum 600.00 1500.00  750.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 620193.90 TOTAL 628122.00 TOTAL  657009.10CONTRACT TOTAL

 

    SUB-TOTAL 337346.15 SUB-TOTAL 357992.05 SUB-TOTAL  332861.45ROADWAY ITEMS

    SUB-TOTAL 282847.75 SUB-TOTAL 270129.95 SUB-TOTAL  324147.65STRUCTURE ITEMS



BRIDGE #130 OVER CEDAR CREEK ON SR-1005 (PEACOCK ROAD).

CIVIL WORKS CONTRACTING

WILMINGTON,  NC

SLOAN CONSTRUCTION A
DIVISION OF REEVES

CONSTRUCTION COMPANY

DELLINGER, INC.

DUNCAN,  SC MONROE,  NC

JUL 31, 2017 04:13 PM COLUMBUS 2:00 PM 7 /  12 006

46046.3.1 JUL 18 2017 C203988

TIP NO 0.085 MIB-5332

FED AID NO BRZ-1005(33)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 33425.00 35000.00  35500.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 9775.00 10000.00  12000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 16500.00 35000.00  20000.00REINF BRG APPR **********
(12+67.50)

0004 0043000000-N 226 Lump Sum 22435.00 75000.00  66000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  700 CY  12.75 8925.00 6.00 4200.00 6.00  4200.00UNDERCUT EXCAVATION

0007 0195000000-E 265  700 CY  33.65 23555.00 7.50 5250.00 7.50  5250.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  1,100 SY  2.15 2365.00 2.00 2200.00 2.00  2200.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  6 TON 115.00 690.00 50.00 300.00 50.00  300.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  20 SY  13.15 263.00 6.00 120.00 6.00  120.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  20 LF  46.80 936.00 80.00 1600.00 80.00  1600.0015" DRAINAGE PIPE

0012 0448200000-E 310  28 LF  58.50 1638.00 100.00 2800.00 100.00  2800.0015" RCP CULV CLASS IV

0013 1099500000-E 505  100 CY  13.50 1350.00 21.00 2100.00 21.00  2100.00SHALLOW UNDERCUT

0014 1099700000-E 505  190 TON 94.60 17974.00 38.00 7220.00 38.00  7220.00CLASS IV SUBGRD STABILIZATION

0015 1308000000-E 607  250 SY  25.35 6337.50 23.00 5750.00 17.95  4487.50MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0016 1489000000-E 610  240 TON 123.95 29748.00 115.00 27600.00 115.00  27600.00ASP CONC BASE CRS B25.0B

0017 1519000000-E 610  280 TON 115.35 32298.00 107.00 29960.00 107.00  29960.00ASP CONC SURF CRS S9.5B

0018 1575000000-E 620  30 TON 458.00 13740.00 425.00 12750.00 425.00  12750.00ASP FOR PLANT MIX

0019 2022000000-E 815  112 CY  21.08 2360.96 30.00 3360.00 25.00  2800.00SUBDRAIN EXCAVATION

0020 2026000000-E 815  500 SY  5.75 2875.00 9.00 4500.00 9.00  4500.00GEOTEXTILE FOR SUBSURF DRNS

0021 2036000000-E 815  84 CY  97.00 8148.00 65.00 5460.00 50.00  4200.00SUBDRAIN COARSE AGGREGATE

0022 2044000000-E 815  500 LF  10.50 5250.00 15.00 7500.00 15.00  7500.006" PERF SUBDRN PIPE

0023 2070000000-N 815  1 EA  425.00 425.00 350.00 350.00 350.00  350.00SUBDRN PIPE OUTLET

0024 2077000000-E 815  6 LF  32.00 192.00 40.00 240.00 30.00  180.006" OUTLET PIPE

0025 2286000000-N 840  2 EA  2615.00 5230.00 1800.00 3600.00 1800.00  3600.00MASNRY DRAINAGE STRUCT

0026 2367000000-N 840  2 EA  850.00 1700.00 650.00 1300.00 650.00  1300.00FRAME W/2GRTS 840.29 STD

0027 2556000000-E 846  20 LF  26.95 539.00 60.00 1200.00 100.00  2000.00SHOULDER BERM GUTTER

0028 3030000000-E 862  75 LF  11.86 889.50 16.00 1200.00 16.00  1200.00STL BM GUARDRAIL

0029 3150000000-N 862  5 EA  11.86 59.30 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0030 3215000000-N 862  4 EA  1800.00 7200.00 1850.00 7400.00 1850.00  7400.00GR ANCHOR TYPE III

0031 3287000000-N SP   4 EA  3340.00 13360.00 3100.00 12400.00 3100.00  12400.00GR END TYPE TL-3

0032 3649000000-E 876  4 TON 95.00 380.00 100.00 400.00 100.00  400.00RIP RAP, CLASS B

0033 3656000000-E 876  605 SY  3.00 1815.00 3.50 2117.50 3.50  2117.50GEOTEXTILE FOR DRAINGE

0034 4158000000-N 907  6 EA  57.50 345.00 50.00 300.00 50.00  300.00DISPOSE SIGN SYST WOOD

0035 4400000000-E 1110  372 SF  10.00 3720.00 8.50 3162.00 8.50  3162.00WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  94 SF  11.00 1034.00 7.50 705.00 7.50  705.00WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  64 LF  28.00 1792.00 25.00 1600.00 25.00  1600.00BARRICADES (TYPE III)

0038 4685000000-E 1205  900 LF  1.62 1458.00 2.80 2520.00 1.65  1485.00THERMO PVT MKG LINES 4"90



BRIDGE #130 OVER CEDAR CREEK ON SR-1005 (PEACOCK ROAD).

CIVIL WORKS CONTRACTING

WILMINGTON,  NC

SLOAN CONSTRUCTION A
DIVISION OF REEVES

CONSTRUCTION COMPANY

DELLINGER, INC.

DUNCAN,  SC MONROE,  NC

JUL 31, 2017 04:13 PM COLUMBUS 2:00 PM 8 /  12 006

46046.3.1 JUL 18 2017 C203988

TIP NO 0.085 MIB-5332

FED AID NO BRZ-1005(33)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4686000000-E 1205  900 LF  1.83 1647.00 2.90 2610.00 1.72  1548.00THERMO PVT MKG LINES 4"120

0040 4900000000-N 1251  7 EA  53.89 377.23 10.00 70.00 11.00  77.00PERM RAISED PVMT MARKERS

0041 6000000000-E 1605  560 LF  3.25 1820.00 5.15 2884.00 5.15  2884.00TEMPORARY SILT FENCE

0042 6006000000-E 1610  150 TON 89.00 13350.00 55.00 8250.00 55.00  8250.00EROS CONTRL STONE CL A

0043 6009000000-E 1610  100 TON 90.95 9095.00 52.00 5200.00 52.00  5200.00EROS CONTRL STONE CL B

0044 6012000000-E 1610  100 TON 84.25 8425.00 48.00 4800.00 48.00  4800.00SEDIMENT CONTROL STONE

0045 6015000000-E 1615 0.75 ACR 2516.00 1887.00 1400.00 1050.00 1400.00  1050.00TEMPORARY MULCHING

0046 6018000000-E 1620  100 LB  4.25 425.00 13.50 1350.00 13.50  1350.00SEED FOR TEMP SEEDING

0047 6021000000-E 1620 1.5 TON 1550.00 2325.00 325.00 487.50 325.00  487.50FERT FOR TEMP SEEDING

0048 6024000000-E 1622  200 LF  17.32 3464.00 12.00 2400.00 16.49  3298.00TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   600 LF  4.00 2400.00 3.75 2250.00 3.75  2250.00SAFETY FENCE

0050 6030000000-E 1630  120 CY  27.25 3270.00 4.50 540.00 4.50  540.00SILT EXCAVATION

0051 6036000000-E 1631  750 SY  2.06 1545.00 3.49 2617.50 3.49  2617.50MATTING FOR EROS CONTROL

0052 6037000000-E SP   150 SY  5.50 825.00 8.35 1252.50 8.35  1252.50COIR FIBER MAT

0053 6038000000-E SP   140 SY  6.00 840.00 5.00 700.00 10.00  1400.00PERM SOIL REINF MAT

0054 6042000000-E 1632  130 LF  5.25 682.50 8.03 1043.90 8.03  1043.901/4" HARDWARE CLOTH

0055 6043000000-E SP   20 SY  6.30 126.00 6.00 120.00 30.00  600.00LOW PERMEABILITY GEOTEXTILE

0056 6048000000-E SP   100 SY  36.75 3675.00 70.00 7000.00 30.00  3000.00FLOAT TURBIDITY CURTAIN

0057 6070000000-N 1639  2 EA  485.00 970.00 580.00 1160.00 442.72  885.44SPECIAL STILLING BASINS

0058 6071010000-E SP   110 LF  16.15 1776.50 11.75 1292.50 11.75  1292.50WATTLE

0059 6071014000-E SP   210 LF  16.15 3391.50 13.25 2782.50 13.25  2782.50COIR FIBER WATTLE BARRIER

0060 6071020000-E SP   45 LB  12.95 582.75 17.00 765.00 17.00  765.00POLYACRYLAMIDE (PAM)

0061 6071030000-E 1640  60 LF  7.00 420.00 12.50 750.00 12.50  750.00COIR FIBER BAFFLE

0062 6071050000-E SP   1 EA  1200.00 1200.00 1200.00 1200.00 1500.00  1500.00**" SKIMMER
(1-1/2")

0063 6084000000-E 1660 0.75 ACR 3350.00 2512.50 3185.00 2388.75 3185.00  2388.75SEEDING AND MULCHING

0064 6087000000-E 1660 0.3 ACR 350.00 105.00 1350.00 405.00 1350.00  405.00MOWING

0065 6090000000-E 1661  50 LB  8.50 425.00 21.00 1050.00 21.00  1050.00SEED FOR REPAIR SEEDING

0066 6093000000-E 1661 0.25 TON 970.00 242.50 978.00 244.50 978.00  244.50FERT FOR REPAIR SEEDING

0067 6096000000-E 1662  50 LB  6.30 315.00 5.75 287.50 5.75  287.50SEED FOR SUPP SEEDING

0068 6108000000-E 1665 0.5 TON 1550.00 775.00 449.00 224.50 449.00  224.50FERTILIZER TOPDRESSING

0069 6114500000-N 1667  10 MHR 72.25 722.50 65.00 650.00 65.00  650.00SPECIALIZED HAND MOWING

0070 6117000000-N SP   12 EA  50.00 600.00 90.00 1080.00 90.00  1080.00RESPONSE FOR EROS CONTROL

0071 6132000000-N SP   2 EA  940.00 1880.00 525.00 1050.00 1889.74  3779.48GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0072 8035000000-N 402 Lump Sum 35000.34 40000.00  35000.00REMV EXIST STR **********
(12+67.50-L-)

0073 8112730000-N 450  1 EA  2695.00 2695.00 2975.00 2975.00 4000.00  4000.00PDA TESTING



BRIDGE #130 OVER CEDAR CREEK ON SR-1005 (PEACOCK ROAD).

CIVIL WORKS CONTRACTING

WILMINGTON,  NC

SLOAN CONSTRUCTION A
DIVISION OF REEVES

CONSTRUCTION COMPANY

DELLINGER, INC.

DUNCAN,  SC MONROE,  NC

JUL 31, 2017 04:13 PM COLUMBUS 2:00 PM 9 /  12 006

46046.3.1 JUL 18 2017 C203988

TIP NO 0.085 MIB-5332

FED AID NO BRZ-1005(33)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0074 8121000000-N 412 Lump Sum 16658.00 14000.00  20000.00UNCL STR EXCAV STA *****
(12+67.50-L-)

0075 8182000000-E 420 43.2 CY  1085.00 46872.00 1000.00 43200.00 1020.00  44064.00CLASS A CONCRETE (BRIDGE)

0076 8210000000-N 422 Lump Sum 28578.00 33000.00  35000.00BRG APPR SLAB ***********
(12+67.50-L-)

0077 8217000000-E 425  5,272 LB  1.11 5851.92 1.00 5272.00 1.23  6484.56REINF STEEL (BRIDGE)

0078 8328200000-E SP   14 EA  500.00 7000.00 900.00 12600.00 2500.00  35000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12 X 53)

0079 8364000000-E 450  980 LF  45.00 44100.00 33.00 32340.00 29.00  28420.00HP12X53 PILES

0080 8393000000-N 450  8 EA  50.00 400.00 300.00 2400.00 600.00  4800.00PILE REDRIVES

0081 8505000000-E 460 110.25 LF  110.00 12127.50 135.00 14883.75 150.00  16537.50VERT CONC BARRIER RAIL

0082 8608000000-E 876  180 TON 79.00 14220.00 97.00 17460.00 60.00  10800.00RIP RAP II (2'-0")

0083 8622000000-E 876  200 SY  5.10 1020.00 2.50 500.00 5.00  1000.00GEOTEXTILE FOR DRAINAGE

0084 8657000000-N 430 Lump Sum 6460.00 2500.00  5000.00ELASTOMERIC BEARINGS

0085 8762000000-E 430  605 LF  160.00 96800.00 185.00 111925.00 200.00  121000.003'-0"X 1'-9"PRESTR SLABS

0086 8860000000-N SP  Lump Sum 1615.00 1200.00  1500.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 672223.00 TOTAL 710431.90 TOTAL  719682.63CONTRACT TOTAL

 

    SUB-TOTAL 352825.24 SUB-TOTAL 376176.15 SUB-TOTAL  351076.57ROADWAY ITEMS

    SUB-TOTAL 319397.76 SUB-TOTAL 334255.75 SUB-TOTAL  368606.06STRUCTURE ITEMS



BRIDGE #130 OVER CEDAR CREEK ON SR-1005 (PEACOCK ROAD).

PALMETTO INFRASTRUCTURE INC

GREENVILLE,  SC   

JUL 31, 2017 04:13 PM COLUMBUS 2:00 PM 10 /  12 006

46046.3.1 JUL 18 2017 C203988

TIP NO 0.085 MIB-5332

FED AID NO BRZ-1005(33)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 5700.00   CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 12000.00   REINF BRG APPR **********
(12+67.50)

0004 0043000000-N 226 Lump Sum 75500.00   GRADING

0005 0050000000-E 226  1 ACR 6278.00 6278.00   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  700 CY  6.00 4200.00   UNDERCUT EXCAVATION

0007 0195000000-E 265  700 CY  7.50 5250.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  1,100 SY  2.00 2200.00   GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  6 TON 50.00 300.00   FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  20 SY  6.00 120.00   FND CONDIT GEOTEXTILE

0011 0335200000-E 305  20 LF  80.00 1600.00   15" DRAINAGE PIPE

0012 0448200000-E 310  28 LF  100.00 2800.00   15" RCP CULV CLASS IV

0013 1099500000-E 505  100 CY  21.00 2100.00   SHALLOW UNDERCUT

0014 1099700000-E 505  190 TON 38.00 7220.00   CLASS IV SUBGRD STABILIZATION

0015 1308000000-E 607  250 SY  17.95 4487.50   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0016 1489000000-E 610  240 TON 115.00 27600.00   ASP CONC BASE CRS B25.0B

0017 1519000000-E 610  280 TON 107.00 29960.00   ASP CONC SURF CRS S9.5B

0018 1575000000-E 620  30 TON 425.00 12750.00   ASP FOR PLANT MIX

0019 2022000000-E 815  112 CY  27.00 3024.00   SUBDRAIN EXCAVATION

0020 2026000000-E 815  500 SY  14.00 7000.00   GEOTEXTILE FOR SUBSURF DRNS

0021 2036000000-E 815  84 CY  55.00 4620.00   SUBDRAIN COARSE AGGREGATE

0022 2044000000-E 815  500 LF  22.00 11000.00   6" PERF SUBDRN PIPE

0023 2070000000-N 815  1 EA  250.00 250.00   SUBDRN PIPE OUTLET

0024 2077000000-E 815  6 LF  25.00 150.00   6" OUTLET PIPE

0025 2286000000-N 840  2 EA  1800.00 3600.00   MASNRY DRAINAGE STRUCT

0026 2367000000-N 840  2 EA  650.00 1300.00   FRAME W/2GRTS 840.29 STD

0027 2556000000-E 846  20 LF  60.00 1200.00   SHOULDER BERM GUTTER

0028 3030000000-E 862  75 LF  16.00 1200.00   STL BM GUARDRAIL

0029 3150000000-N 862  5 EA  11.00 55.00   ADDIT GUARDRAIL POSTS

0030 3215000000-N 862  4 EA  1850.00 7400.00   GR ANCHOR TYPE III

0031 3287000000-N SP   4 EA  3100.00 12400.00   GR END TYPE TL-3

0032 3649000000-E 876  4 TON 100.00 400.00   RIP RAP, CLASS B

0033 3656000000-E 876  605 SY  3.50 2117.50   GEOTEXTILE FOR DRAINGE

0034 4158000000-N 907  6 EA  50.00 300.00   DISPOSE SIGN SYST WOOD

0035 4400000000-E 1110  372 SF  8.50 3162.00   WORK ZONE SIGNS (STAT)

0036 4410000000-E 1110  94 SF  7.50 705.00   WORK ZONE SIGNS (BARR)

0037 4445000000-E 1145  64 LF  25.00 1600.00   BARRICADES (TYPE III)

0038 4685000000-E 1205  900 LF  2.59 2331.00   THERMO PVT MKG LINES 4"90



BRIDGE #130 OVER CEDAR CREEK ON SR-1005 (PEACOCK ROAD).

PALMETTO INFRASTRUCTURE INC

GREENVILLE,  SC   

JUL 31, 2017 04:13 PM COLUMBUS 2:00 PM 11 /  12 006

46046.3.1 JUL 18 2017 C203988

TIP NO 0.085 MIB-5332

FED AID NO BRZ-1005(33)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4686000000-E 1205  900 LF  2.69 2421.00   THERMO PVT MKG LINES 4"120

0040 4900000000-N 1251  7 EA  20.00 140.00   PERM RAISED PVMT MARKERS

0041 6000000000-E 1605  560 LF  2.50 1400.00   TEMPORARY SILT FENCE

0042 6006000000-E 1610  150 TON 55.00 8250.00   EROS CONTRL STONE CL A

0043 6009000000-E 1610  100 TON 52.00 5200.00   EROS CONTRL STONE CL B

0044 6012000000-E 1610  100 TON 48.00 4800.00   SEDIMENT CONTROL STONE

0045 6015000000-E 1615 0.75 ACR 2750.00 2062.50   TEMPORARY MULCHING

0046 6018000000-E 1620  100 LB  1.50 150.00   SEED FOR TEMP SEEDING

0047 6021000000-E 1620 1.5 TON 900.00 1350.00   FERT FOR TEMP SEEDING

0048 6024000000-E 1622  200 LF  12.00 2400.00   TEMPORARY SLOPE DRAINS

0049 6029000000-E SP   600 LF  3.00 1800.00   SAFETY FENCE

0050 6030000000-E 1630  120 CY  4.50 540.00   SILT EXCAVATION

0051 6036000000-E 1631  750 SY  2.75 2062.50   MATTING FOR EROS CONTROL

0052 6037000000-E SP   150 SY  5.50 825.00   COIR FIBER MAT

0053 6038000000-E SP   140 SY  5.25 735.00   PERM SOIL REINF MAT

0054 6042000000-E 1632  130 LF  3.00 390.00   1/4" HARDWARE CLOTH

0055 6043000000-E SP   20 SY  6.00 120.00   LOW PERMEABILITY GEOTEXTILE

0056 6048000000-E SP   100 SY  75.00 7500.00   FLOAT TURBIDITY CURTAIN

0057 6070000000-N 1639  2 EA  800.00 1600.00   SPECIAL STILLING BASINS

0058 6071010000-E SP   110 LF  15.00 1650.00   WATTLE

0059 6071014000-E SP   210 LF  15.00 3150.00   COIR FIBER WATTLE BARRIER

0060 6071020000-E SP   45 LB  12.00 540.00   POLYACRYLAMIDE (PAM)

0061 6071030000-E 1640  60 LF  15.00 900.00   COIR FIBER BAFFLE

0062 6071050000-E SP   1 EA  800.00 800.00   **" SKIMMER
(1-1/2")

0063 6084000000-E 1660 0.75 ACR 3500.00 2625.00   SEEDING AND MULCHING

0064 6087000000-E 1660 0.3 ACR 2000.00 600.00   MOWING

0065 6090000000-E 1661  50 LB  2.00 100.00   SEED FOR REPAIR SEEDING

0066 6093000000-E 1661 0.25 TON 9000.00 2250.00   FERT FOR REPAIR SEEDING

0067 6096000000-E 1662  50 LB  2.00 100.00   SEED FOR SUPP SEEDING

0068 6108000000-E 1665 0.5 TON 900.00 450.00   FERTILIZER TOPDRESSING

0069 6114500000-N 1667  10 MHR 75.00 750.00   SPECIALIZED HAND MOWING

0070 6117000000-N SP   12 EA  500.00 6000.00   RESPONSE FOR EROS CONTROL

0071 6132000000-N SP   2 EA  2500.00 5000.00   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0072 8035000000-N 402 Lump Sum 40000.00   REMV EXIST STR **********
(12+67.50-L-)

0073 8112730000-N 450  1 EA  4500.00 4500.00   PDA TESTING



BRIDGE #130 OVER CEDAR CREEK ON SR-1005 (PEACOCK ROAD).

PALMETTO INFRASTRUCTURE INC

GREENVILLE,  SC   

JUL 31, 2017 04:13 PM COLUMBUS 2:00 PM 12 /  12 006

46046.3.1 JUL 18 2017 C203988

TIP NO 0.085 MIB-5332

FED AID NO BRZ-1005(33)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0074 8121000000-N 412 Lump Sum 12000.00   UNCL STR EXCAV STA *****
(12+67.50-L-)

0075 8182000000-E 420 43.2 CY  1200.00 51840.00   CLASS A CONCRETE (BRIDGE)

0076 8210000000-N 422 Lump Sum 32000.00   BRG APPR SLAB ***********
(12+67.50-L-)

0077 8217000000-E 425  5,272 LB  2.50 13180.00   REINF STEEL (BRIDGE)

0078 8328200000-E SP   14 EA  3600.00 50400.00   PILE DRV EQUIP SETUP ** STEEL PILES
(HP12 X 53)

0079 8364000000-E 450  980 LF  75.00 73500.00   HP12X53 PILES

0080 8393000000-N 450  8 EA  750.00 6000.00   PILE REDRIVES

0081 8505000000-E 460 110.25 LF  200.00 22050.00   VERT CONC BARRIER RAIL

0082 8608000000-E 876  180 TON 68.00 12240.00   RIP RAP II (2'-0")

0083 8622000000-E 876  200 SY  4.00 800.00   GEOTEXTILE FOR DRAINAGE

0084 8657000000-N 430 Lump Sum 7500.00   ELASTOMERIC BEARINGS

0085 8762000000-E 430  605 LF  140.00 84700.00   3'-0"X 1'-9"PRESTR SLABS

0086 8860000000-N SP  Lump Sum 4500.00   GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 787751.00   CONTRACT TOTAL

 

    SUB-TOTAL 372541.00   ROADWAY ITEMS

    SUB-TOTAL 415210.00   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  520434.05   THE TARA GROUP OF LUMBERTON INC

     2  559583.51   S & C CONSTRUCTION LLC

     3  576150.00   SANFORD CONTRACTORS INC

     4  620193.90   DANE CONSTRUCTION, INC.

     5  628122.00   SMITH-ROWE, LLC

     6  657009.10   S T WOOTEN CORPORATION

     7  672223.00   CIVIL WORKS CONTRACTING

     8  710431.90   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION COMPANY

     9  719682.63   DELLINGER, INC.

     10  787751.00   PALMETTO INFRASTRUCTURE INC



I-40/I-85 FROM EAST OF NC-54 IN GRAHAM IN ALAMANCE COUNTY TO WEST OF SR-1114 (BUCKHORN RD) IN ORANGE COUNTY.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC   

JUL 31, 2017 04:13 PM ALAMANCE, ORANGE 2:00 PM 1 /  2 007

45907.3.1 JUL 18 2017 C204025

TIP NO 7.855 MII-5954

FED AID NO NHPIM-0040(066)

PAVEMENT REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 630000.00   MOBILIZATION

0002 0318000000-E 300  2 TON 490.00 980.00   FND CONDIT MATL MINOR STRS

0003 0320000000-E 300  7 SY  20.00 140.00   FND CONDIT GEOTEXTILE

0004 0342000000-E 310  20 LF  215.00 4300.00   **" SIDE DRAIN PIPE
(12")

0005 0348000000-E 310  2 EA  700.00 1400.00   **" SIDE DRAIN PIPE ELBOW
(12")

0006 1220000000-E 545  435 TON 59.00 25665.00   INCIDENTAL STONE BASE

0007 1297000000-E 607  506,649 SY  2.35 1190625.15   MILL ASP PVMT *****" DTH
(1-1/2")

0008 1297000000-E 607  6,228 SY  4.50 28026.00   MILL ASP PVMT *****" DTH
(4")

0009 1508000000-E 610  1,438 TON 64.00 92032.00   ASP CONC INTR CRS I19.0D

0010 1523000000-E 610  3,235 TON 67.00 216745.00   ASP CONC SURF CRS S9.5C

0011 1524200000-E 610  41,909 TON 55.00 2304995.00   ASP CONC SURF CRS S9.5D

0012 1575000000-E 620  259 TON 491.00 127169.00   ASP FOR PLANT MIX

0013 1577000000-E 620  3,689 TON 665.00 2453185.00   POLYM MOD ASP BNDR FOR PLT MIX

0014 1663000000-E 650  21,308 TON 67.75 1443617.00   OG ASP FRICT FC-2 MOD

0015 1820000000-E SP   194,865 SY  0.60 116919.00   AST, FOG SEAL

0016 2132000000-N 816  1 EA  750.00 750.00   CONC PAD SHLDR DRN OUTLET

0017 2253000000-E 840 1.6 CY  4500.00 7200.00   PIPE COLLARS

0018 2264000000-E 840 0.07 CY  13000.00 910.00   PIPE PLUGS

0019 2275000000-E SP   9 CY  1025.00 9225.00   FLOWABLE FILL

0020 2473000000-N SP   9 EA  2500.00 22500.00   GENERIC DRAINAGE ITEM (EA)
REMOVE AND REPLACE CONCRETE   APRON

0021 2473000000-N SP   2 EA  1500.00 3000.00   GENERIC DRAINAGE ITEM (EA)
REPAIR OF DROP INLETS

0022 4400000000-E 1110  510 SF  7.00 3570.00   WORK ZONE SIGNS (STAT)

0023 4405000000-E 1110  224 SF  9.00 2016.00   WORK ZONE SIGNS (PORT)

0024 4410000000-E 1110  26 SF  7.00 182.00   WORK ZONE SIGNS (BARR)

0025 4415000000-N 1115  4 EA  3600.00 14400.00   FLASHING ARROW BOARD

0026 4420000000-N 1120  3 EA  10500.00 31500.00   PORTABLE CHANGE MSG SIGN

0027 4422000000-N 1120  32 DAY 55.00 1760.00   PORT CHANGE MSG SIGN (SHORT TERM)

0028 4430000000-N 1130  324 EA  55.00 17820.00   DRUMS

0029 4445000000-E 1145  64 LF  23.00 1472.00   BARRICADES (TYPE III)

0030 4480000000-N 1165  2 EA  3000.00 6000.00   TMA

0031 4600000000-N SP   21 EA  125.00 2625.00   GENERIC TRAFFIC CONTROL ITEM (EA)
SEQUENTIAL FLASHING WARNING   LIGHTS

0032 4600000000-N SP   5 EA  4300.00 21500.00   GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE DIGITAL SPEED LIMIT SIGNS

0033 4600000000-N SP   15 EA  2850.00 42750.00   GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE PRESENCE LIGHTING

0034 4688000000-E 1205  194,670 LF  0.94 182989.80   THERMO PVT MKG LINES,6"90 MILS



I-40/I-85 FROM EAST OF NC-54 IN GRAHAM IN ALAMANCE COUNTY TO WEST OF SR-1114 (BUCKHORN RD) IN ORANGE COUNTY.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC   

JUL 31, 2017 04:13 PM ALAMANCE, ORANGE 2:00 PM 2 /  2 007

45907.3.1 JUL 18 2017 C204025

TIP NO 7.855 MII-5954

FED AID NO NHPIM-0040(066)

PAVEMENT REHABILITATION.

0035 4690000000-E 1205  67,288 LF  0.99 66615.12   THERMO PVT MKG LINES 6"120 MILS

0036 4695000000-E 1205  510 LF  1.50 765.00   THERMO PVT MKG LINES 8"90 MILS

0037 4700000000-E 1205  13,120 LF  1.50 19680.00   12"WIDE THERMO 90 MILS

0038 4702000000-E 1205  585 LF  1.50 877.50   12"WIDE THERMO 120 MILS

0039 4710000000-E 1205  416 LF  10.00 4160.00   24"WIDE THERMO 120 MILS

0040 4725000000-E 1205  152 EA  150.00 22800.00   THERMO PVT SYMBOL 90MILS

0041 4815000000-E 1205  523,916 LF  0.25 130979.00   PAINT PVMT MARKINGS 6"

0042 4820000000-E 1205  1,020 LF  0.50 510.00   PAINT PVMT MARKINGS 8"

0043 4825000000-E 1205  27,410 LF  0.75 20557.50   PAINT PVMT MARKINGS 12"

0044 4835000000-E 1205  660 LF  3.00 1980.00   PAINT PVT MKG LINES 24"

0045 4845000000-N 1205  158 EA  25.00 3950.00   PAINT PVT MKG SYMBOL

0046 4847100000-E 1205  3,170 LF  3.39 10746.30   POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE MEDIA)

0047 4855000000-E 1205  3,170 LF  0.85 2694.50   LINE REMOVAL 6" WIDE

0048 4890000000-E SP   12,285 LF  0.65 7985.25   GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINES
(12", 50 MILS)

0049 4890000000-E SP   230,168 LF  0.32 73653.76   GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINES
(6", 50 MILS)

0050 4905000000-N 1253  4,322 EA  26.00 112372.00   SNOWPLB PVMT MRKER

0051 4960000000-N SP   863 EA  9.00 7767.00   GENERIC TRAFFIC CONTROL ITEM (EA)
REPLACE EXISTING BARRIER DELINEATORS

0052 5255000000-N 1413 Lump Sum 180000.00   PORTABLE LIGHTING

0053 6071010000-E SP   40 LF  20.00 800.00   WATTLE

0054 6084000000-E 1660 0.3 ACR 10000.00 3000.00   SEEDING AND MULCHING

0055 7444000000-E 1725  2,640 LF  7.27 19192.80   INDUCTIVE LOOP SAWCUT

 

    TOTAL 9699053.68   CONTRACT TOTAL

 

    SUB-TOTAL 9699053.68   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  9699053.68   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION



I-40/I-85 FROM EAST OF SR-3056 (ROCK CREEK DAIRY RD) TO WEST OF SR-1226 (UNIVERSITY DR).

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC  

JUL 31, 2017 04:13 PM GUILFORD, ALAMANCE 2:00 PM 1 /  2 008

45909.3.1 JUL 18 2017 C204026

TIP NO 4.147 MII-5956

FED AID NO NHPIM-0040(067)

PAVEMENT REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 297000.00 318197.57  MOBILIZATION

0002 0318000000-E 300  3 TON 300.00 900.00 48.50 145.50  FND CONDIT MATL MINOR STRS

0003 0320000000-E 300  10 SY  20.00 200.00 7.55 75.50  FND CONDIT GEOTEXTILE

0004 0343000000-E 310  30 LF  150.00 4500.00 159.48 4784.40  15" SIDE DRAIN PIPE

0005 0348000000-E 310  2 EA  400.00 800.00 619.63 1239.26  **" SIDE DRAIN PIPE ELBOW
(15")

0006 1220000000-E 545  382 TON 50.00 19100.00 81.54 31148.28  INCIDENTAL STONE BASE

0007 1297000000-E 607  259,798 SY  1.71 444254.58 2.75 714444.50  MILL ASP PVMT *****" DTH
(1-1/2")

0008 1524200000-E 610  21,888 TON 48.00 1050624.00 76.98 1684938.24  ASP CONC SURF CRS S9.5D

0009 1577000000-E 620  1,933 TON 568.00 1097944.00 621.00 1200393.00  POLYM MOD ASP BNDR FOR PLT MIX

0010 1663000000-E 650  11,220 TON 60.00 673200.00 99.05 1111341.00  OG ASP FRICT FC-2 MOD

0011 1820000000-E SP   91,984 SY  0.50 45992.00 0.38 34953.92  AST, FOG SEAL

0012 2132000000-N 816  1 EA  750.00 750.00 2637.69 2637.69  CONC PAD SHLDR DRN OUTLET

0013 2286000000-N 840  1 EA  5400.00 5400.00 5275.37 5275.37  MASNRY DRAINAGE STRUCT

0014 2364200000-N 840  1 EA  935.00 935.00 460.36 460.36  FRAME W/2GRTS 840.20 STD

0015 2473000000-N SP   3 EA  2500.00 7500.00 1725.00 5175.00  GENERIC DRAINAGE ITEM (EA)
REMOVE & REPLACE CONCRETE     APRON

0016 2484000000-E SP   16 LF  100.00 1600.00 172.50 2760.00  GENERIC DRAINAGE ITEM (LF)
REMOVE & REPLACE SHOULDER BERMGUTTER

0017 3345000000-E 864  25 LF  100.00 2500.00 58.38 1459.50  REMOVE & RESET GUARDRAIL

0018 3649000000-E 876  2 TON 350.00 700.00 99.54 199.08  RIP RAP, CLASS B

0019 3656000000-E 876  7 SY  20.00 140.00 7.55 52.85  GEOTEXTILE FOR DRAINGE

0020 4400000000-E 1110  350 SF  6.75 2362.50 8.29 2901.50  WORK ZONE SIGNS (STAT)

0021 4405000000-E 1110  224 SF  1.00 224.00 10.18 2280.32  WORK ZONE SIGNS (PORT)

0022 4410000000-E 1110  26 SF  6.95 180.70 7.99 207.74  WORK ZONE SIGNS (BARR)

0023 4415000000-N 1115  4 EA  500.00 2000.00 2012.50 8050.00  FLASHING ARROW BOARD

0024 4420000000-N 1120  3 EA  500.00 1500.00 8567.50 25702.50  PORTABLE CHANGE MSG SIGN

0025 4422000000-N 1120  16 DAY 58.00 928.00 66.70 1067.20  PORT CHANGE MSG SIGN (SHORT TERM)

0026 4430000000-N 1130  292 EA  5.00 1460.00 61.38 17922.96  DRUMS

0027 4445000000-E 1145  64 LF  23.00 1472.00 26.45 1692.80  BARRICADES (TYPE III)

0028 4480000000-N 1165  2 EA  1.00 2.00 5750.00 11500.00  TMA

0029 4600000000-N SP   21 EA  125.00 2625.00 143.75 3018.75  GENERIC TRAFFIC CONTROL ITEM (EA)
SEQUENTIAL FLASHING WARNING   LIGHTS

0030 4600000000-N SP   5 EA  4300.00 21500.00 4945.00 24725.00  GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE DIGITAL SPEED LIMIT SIGNS

0031 4600000000-N SP   15 EA  2850.00 42750.00 3277.50 49162.50  GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE PRESENCE LIGHTING

0032 4688000000-E 1205  93,997 LF  0.70 65797.90 0.81 76137.57  THERMO PVT MKG LINES,6"90 MILS

0033 4690000000-E 1205  34,283 LF  0.90 30854.70 1.04 35654.32  THERMO PVT MKG LINES 6"120 MILS

0034 4695000000-E 1205  448 LF  2.20 985.60 2.53 1133.44  THERMO PVT MKG LINES 8"90 MILS

0035 4700000000-E 1205  4,403 LF  1.80 7925.40 2.07 9114.21  12"WIDE THERMO 90 MILS



I-40/I-85 FROM EAST OF SR-3056 (ROCK CREEK DAIRY RD) TO WEST OF SR-1226 (UNIVERSITY DR).

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC  

JUL 31, 2017 04:13 PM GUILFORD, ALAMANCE 2:00 PM 2 /  2 008

45909.3.1 JUL 18 2017 C204026

TIP NO 4.147 MII-5956

FED AID NO NHPIM-0040(067)

PAVEMENT REHABILITATION.

0036 4710000000-E 1205  56 LF  12.00 672.00 13.80 772.80  24"WIDE THERMO 120 MILS

0037 4725000000-E 1205  16 EA  150.00 2400.00 172.50 2760.00  THERMO PVT SYMBOL 90MILS

0038 4815000000-E 1205  256,560 LF  0.25 64140.00 0.29 74402.40  PAINT PVMT MARKINGS 6"

0039 4820000000-E 1205  896 LF  1.00 896.00 1.15 1030.40  PAINT PVMT MARKINGS 8"

0040 4825000000-E 1205  8,806 LF  0.50 4403.00 0.58 5107.48  PAINT PVMT MARKINGS 12"

0041 4835000000-E 1205  112 LF  4.00 448.00 4.60 515.20  PAINT PVT MKG LINES 24"

0042 4845000000-N 1205  32 EA  65.00 2080.00 74.75 2392.00  PAINT PVT MKG SYMBOL

0043 4890000000-E SP   4,403 LF  1.30 5723.90 1.50 6604.50  GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVE- MENT MARKING
LINES (12",      50 MILS)

0044 4890000000-E SP   122,323 LF  0.60 73393.80 0.69 84402.87  GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVE- MENT MARKING
LINES (6",       50 MILS)

0045 4905000000-N 1253  2,122 EA  26.50 56233.00 30.48 64678.56  SNOWPLB PVMT MRKER

0046 4960000000-N SP   600 EA  9.00 5400.00 10.35 6210.00  GENERIC TRAFFIC CONTROL ITEM (EA)
REPLACE EXISTING BARRIER DE-  LINEATOR

0047 5255000000-N 1413 Lump Sum 11000.00 837220.33  PORTABLE LIGHTING

0048 6000000000-E 1605  100 LF  10.00 1000.00 6.90 690.00  TEMPORARY SILT FENCE

0049 6036000000-E 1631  70 SY  8.00 560.00 8.10 567.00  MATTING FOR EROS CONTROL

0050 6071010000-E SP   20 LF  20.00 400.00 19.71 394.20  WATTLE

0051 6084000000-E 1660 0.1 ACR 20000.00 2000.00 12770.10 1277.01  SEEDING AND MULCHING

 

    TOTAL 4067357.08 TOTAL 6478976.58  CONTRACT TOTAL

 

    SUB-TOTAL 4067357.08 SUB-TOTAL 6478976.58  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4067357.08   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     2  6478976.58   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.



BRIDGE #85 OVER PHIL'S CREEK ON SR-1005 (OLD GREENSBORO ROAD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC FSC II LLC DBA FRED SMITH
COMPANY

MOUNT AIRY,  NC RALEIGH,  NC

JUL 31, 2017 04:13 PM ORANGE 2:00 PM 1 /  12 009

46062.3.1 JUL 18 2017 C203946

TIP NO 0.066 MIB-5348

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 49225.00 50500.00  51000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5050.00 6000.00  4000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 12000.00 12325.00  13000.00BRG APP SUB REG TIER**
(14+50.50)

0004 0043000000-N 226 Lump Sum 55000.00 48000.00  70000.00GRADING

0005 0050000000-E 226  1 ACR 200.00 200.00 1.00 1.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  17.00 3400.00 40.00 8000.00 17.00  3400.00UNDERCUT EXCAVATION

0007 0195000000-E 265  100 CY  25.00 2500.00 30.00 3000.00 20.00  2000.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  500 SY  3.00 1500.00 2.90 1450.00 2.00  1000.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  15 TON 38.00 570.00 35.00 525.00 25.00  375.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  40 SY  3.00 120.00 2.90 116.00 3.00  120.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  20 LF  44.00 880.00 30.00 600.00 44.00  880.0015" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  850.00 1700.00 500.00 1000.00 400.00  800.00**" DRAINAGE PIPE ELBOW
(15")

0013 0448200000-E 310  88 LF  48.00 4224.00 34.00 2992.00 48.00  4224.0015" RCP CULV CLASS IV

0014 1099500000-E 505  100 CY  25.00 2500.00 24.00 2400.00 25.00  2500.00SHALLOW UNDERCUT

0015 1099700000-E 505  200 TON 35.00 7000.00 30.00 6000.00 35.00  7000.00CLASS IV SUBGRD STABILIZATION

0016 1220000000-E 545  100 TON 27.00 2700.00 30.00 3000.00 20.00  2000.00INCIDENTAL STONE BASE

0017 1330000000-E 607  150 SY  35.00 5250.00 25.00 3750.00 30.00  4500.00INCIDENTAL MILLING

0018 1489000000-E 610  210 TON 86.71 18209.10 86.71 18209.10 85.00  17850.00ASP CONC BASE CRS B25.0B

0019 1498000000-E 610  160 TON 97.14 15542.40 97.14 15542.40 80.00  12800.00ASP CONC INTR CRS I19.0B

0020 1519000000-E 610  297 TON 84.79 25182.63 84.79 25182.63 65.00  19305.00ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  40 TON 573.94 22957.60 573.94 22957.60 425.00  17000.00ASP FOR PLANT MIX

0022 2286000000-N 840  3 EA  1700.00 5100.00 1900.00 5700.00 1700.00  5100.00MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  2 EA  900.00 1800.00 500.00 1000.00 900.00  1800.00FRAME W/2GRTS 840.29 STD

0024 2396000000-N 840  1 EA  850.00 850.00 500.00 500.00 850.00  850.00FRAME W/COVER STD 840.54

0025 2556000000-E 846  73 LF  30.00 2190.00 70.00 5110.00 30.00  2190.00SHOULDER BERM GUTTER

0026 3030000000-E 862  175 LF  16.00 2800.00 19.29 3375.75 16.00  2800.00STL BM GUARDRAIL

0027 3150000000-N 862  5 EA  11.00 55.00 1.00 5.00 11.00  55.00ADDIT GUARDRAIL POSTS

0028 3215000000-N 862  4 EA  1850.00 7400.00 1650.00 6600.00 1850.00  7400.00GR ANCHOR TYPE III

0029 3287000000-N SP   4 EA  3100.00 12400.00 2800.00 11200.00 3100.00  12400.00GR END TYPE TL-3

0030 3360000000-E 863  508 LF  1.00 508.00 0.50 254.00 1.00  508.00REMOVE EXISTING GUARDRAIL

0031 3649000000-E 876  46 TON 44.00 2024.00 43.00 1978.00 44.00  2024.00RIP RAP, CLASS B

0032 3656000000-E 876  715 SY  3.00 2145.00 2.90 2073.50 1.00  715.00GEOTEXTILE FOR DRAINGE

0033 4025000000-E 901  12 SF  28.00 336.00 28.00 336.00 15.00  180.00CONTR FURN, TYPE ***SIGN
(D)

0034 4072000000-E 903  61 LF  10.00 610.00 10.00 610.00 6.50  396.50SUPPORT, 3-LB STL U-CHAN

0035 4096000000-N 904  2 EA  125.00 250.00 125.00 250.00 135.00  270.00SIGN ERECTION, TYPE D

0036 4400000000-E 1110  647 SF  7.50 4852.50 7.50 4852.50 6.00  3882.00WORK ZONE SIGNS (STAT)

0037 4405000000-E 1110  192 SF  8.75 1680.00 15.00 2880.00 20.00  3840.00WORK ZONE SIGNS (PORT)

0038 4410000000-E 1110  94 SF  7.00 658.00 7.00 658.00 5.50  517.00WORK ZONE SIGNS (BARR)



BRIDGE #85 OVER PHIL'S CREEK ON SR-1005 (OLD GREENSBORO ROAD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC FSC II LLC DBA FRED SMITH
COMPANY

MOUNT AIRY,  NC RALEIGH,  NC

JUL 31, 2017 04:13 PM ORANGE 2:00 PM 2 /  12 009

46062.3.1 JUL 18 2017 C203946

TIP NO 0.066 MIB-5348

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4430000000-N 1130  30 EA  42.00 1260.00 60.00 1800.00 25.00  750.00DRUMS

0040 4435000000-N 1135  30 EA  17.00 510.00 30.00 900.00 10.00  300.00CONES

0041 4445000000-E 1145  112 LF  25.00 2800.00 25.00 2800.00 19.00  2128.00BARRICADES (TYPE III)

0042 4455000000-N 1150  10 DAY 175.00 1750.00 250.00 2500.00 600.00  6000.00FLAGGER

0043 4685000000-E 1205  700 LF  1.65 1155.00 2.87 2009.00 3.60  2520.00THERMO PVT MKG LINES 4"90

0044 4686000000-E 1205  700 LF  1.72 1204.00 2.94 2058.00 3.60  2520.00THERMO PVT MKG LINES 4"120

0045 4810000000-E 1205  150 LF  1.00 150.00 1.00 150.00 6.00  900.00PAINT PVMT MARKINGS 4"

0046 4835000000-E 1205  220 LF  3.00 660.00 3.00 660.00 6.00  1320.00PAINT PVT MKG LINES 24"

0047 4850000000-E 1205  100 LF  1.00 100.00 1.00 100.00 12.00  1200.00LINE REMOVAL 4" WIDE

0048 4870000000-E 1205  220 LF  3.00 660.00 3.00 660.00 12.00  2640.00LINE REMOVAL 24" WIDE

0049 6000000000-E 1605  980 LF  2.50 2450.00 2.00 1960.00 2.00  1960.00TEMPORARY SILT FENCE

0050 6006000000-E 1610  150 TON 32.00 4800.00 42.00 6300.00 1.00  150.00EROS CONTRL STONE CL A

0051 6009000000-E 1610  110 TON 38.00 4180.00 43.00 4730.00 1.00  110.00EROS CONTRL STONE CL B

0052 6012000000-E 1610  155 TON 35.00 5425.00 29.00 4495.00 20.00  3100.00SEDIMENT CONTROL STONE

0053 6015000000-E 1615 0.4 ACR 5000.00 2000.00 1.00 0.40 1000.00  400.00TEMPORARY MULCHING

0054 6018000000-E 1620  100 LB  2.00 200.00 0.01 1.00 2.00  200.00SEED FOR TEMP SEEDING

0055 6021000000-E 1620 1.5 TON 400.00 600.00 1.00 1.50 1.00  1.50FERT FOR TEMP SEEDING

0056 6024000000-E 1622  200 LF  12.00 2400.00 2.00 400.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0057 6029000000-E SP   400 LF  3.00 1200.00 2.00 800.00 4.00  1600.00SAFETY FENCE

0058 6030000000-E 1630  100 CY  12.00 1200.00 24.00 2400.00 4.00  400.00SILT EXCAVATION

0059 6036000000-E 1631  750 SY  2.50 1875.00 2.00 1500.00 2.50  1875.00MATTING FOR EROS CONTROL

0060 6037000000-E SP   275 SY  3.00 825.00 7.00 1925.00 3.00  825.00COIR FIBER MAT

0061 6042000000-E 1632  410 LF  3.00 1230.00 4.00 1640.00 3.00  1230.001/4" HARDWARE CLOTH

0062 6070000000-N 1639  2 EA  475.00 950.00 50.00 100.00 100.00  200.00SPECIAL STILLING BASINS

0063 6071010000-E SP   60 LF  13.00 780.00 17.00 1020.00 10.00  600.00WATTLE

0064 6071020000-E SP   45 LB  12.00 540.00 0.01 0.45 5.00  225.00POLYACRYLAMIDE (PAM)

0065 6071030000-E 1640  45 LF  8.00 360.00 12.00 540.00 10.00  450.00COIR FIBER BAFFLE

0066 6071050000-E SP   1 EA  1700.00 1700.00 1000.00 1000.00 1000.00  1000.00**" SKIMMER
(1-1/2")

0067 6084000000-E 1660 0.4 ACR 4000.00 1600.00 2000.00 800.00 4000.00  1600.00SEEDING AND MULCHING

0068 6087000000-E 1660 0.2 ACR 500.00 100.00 1.00 0.20 500.00  100.00MOWING

0069 6090000000-E 1661  50 LB  3.00 150.00 0.01 0.50 3.00  150.00SEED FOR REPAIR SEEDING

0070 6093000000-E 1661 0.25 TON 750.00 187.50 1.00 0.25 750.00  187.50FERT FOR REPAIR SEEDING

0071 6096000000-E 1662  50 LB  3.00 150.00 4.00 200.00 3.00  150.00SEED FOR SUPP SEEDING

0072 6108000000-E 1665 0.5 TON 900.00 450.00 2000.00 1000.00 500.00  250.00FERTILIZER TOPDRESSING

0073 6114500000-N 1667  10 MHR 100.00 1000.00 0.01 0.10 100.00  1000.00SPECIALIZED HAND MOWING

0074 6117000000-N SP   15 EA  50.00 750.00 75.00 1125.00 25.00  375.00RESPONSE FOR EROS CONTROL

0075 6123000000-E 1670 0.1 ACR 5000.00 500.00 10000.00 1000.00 5000.00  500.00REFORESTATION

0076 6132000000-N SP   2 EA  1500.00 3000.00 850.00 1700.00 250.00  500.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE



BRIDGE #85 OVER PHIL'S CREEK ON SR-1005 (OLD GREENSBORO ROAD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

SMITH-ROWE, LLC FSC II LLC DBA FRED SMITH
COMPANY

MOUNT AIRY,  NC RALEIGH,  NC

JUL 31, 2017 04:13 PM ORANGE 2:00 PM 3 /  12 009

46062.3.1 JUL 18 2017 C203946

TIP NO 0.066 MIB-5348

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0077 7060000000-E 1705  1,400 LF  2.40 3360.00 2.40 3360.00 2.40  3360.00SIGNAL CABLE

0078 7120000000-E 1705  13 EA  685.00 8905.00 685.00 8905.00 685.00  8905.00VEHICLE SIGNAL HD (12", 3 SECT)

0079 7132000000-E 1705  1 EA  795.00 795.00 795.00 795.00 795.00  795.00VEHICLE SIGNAL HD (12", 4 SECT)

0080 7144000000-E 1705  1 EA  1025.00 1025.00 1025.00 1025.00 1025.00  1025.00VEHICLE SIGNAL HD (12", 5 SECT)

0081 7264000000-E 1710  800 LF  2.00 1600.00 2.00 1600.00 2.00  1600.00MESSENGER CABLE (3/8")

0082 7288000000-E 1715  110 LF  25.00 2750.00 25.00 2750.00 25.00  2750.00PAVED TRENCH (***********)
(1, 2")

0083 7300000000-E 1715  1,800 LF  7.00 12600.00 7.00 12600.00 7.00  12600.00UNPAVED TRENCH (***********)
(1, 2")

0084 7324000000-N 1716  16 EA  185.00 2960.00 185.00 2960.00 185.00  2960.00JUNCTION BOX (STANDARD SIZE)

0085 7360000000-N 1720  8 EA  735.00 5880.00 735.00 5880.00 735.00  5880.00WOOD POLE

0086 7372000000-N 1721  14 EA  390.00 5460.00 390.00 5460.00 390.00  5460.00GUY ASSEMBLY

0087 7408000000-E 1722  2 EA  370.00 740.00 370.00 740.00 370.00  740.001" RISER WITH WEATHERHEAD

0088 7420000000-E 1722  10 EA  395.00 3950.00 395.00 3950.00 395.00  3950.002" RISER WITH WEATHERHEAD

0089 7444000000-E 1725  700 LF  6.00 4200.00 6.00 4200.00 6.00  4200.00INDUCTIVE LOOP SAWCUT

0090 7456000000-E 1726  3,600 LF  1.60 5760.00 1.60 5760.00 1.60  5760.00LEAD-IN CABLE(********)
(14-2)

0091 7636000000-N 1745  7 EA  280.00 1960.00 280.00 1960.00 280.00  1960.00SIGN FOR SIGNALS

0092 7768000000-N 1751  2 EA  12135.00 24270.00 12135.00 24270.00 12135.00  24270.00CONTLR WITH CBNT, 2070L POLE MTD

0093 7780000000-N 1751  6 EA  123.00 738.00 123.00 738.00 123.00  738.00DETECTOR CARD (TYPE 2070L)

STRUCTURE ITEMS

0094 8035000000-N 402 Lump Sum 30000.00 79188.80  85000.00REMV EXIST STR **********
(14+50.50-L-)

0095 8096000000-E 450  28 LF  475.00 13300.00 455.85 12763.80 120.59  3376.52PILE EXCAVATION IN SOIL

0096 8097000000-E 450  42 LF  475.00 19950.00 455.85 19145.70 252.27  10595.34PILE EXCAVATION NOT IN SOIL

0097 8121000000-N 412 Lump Sum 16020.00 21500.00  20000.00UNCL STR EXCAV STA *****
(14+50.50-L-)

0098 8182000000-E 420 61.6 CY  1200.00 73920.00 774.33 47698.73 1200.00  73920.00CLASS A CONCRETE (BRIDGE)

0099 8210000000-N 422 Lump Sum 13675.00 20875.00  22000.00BRG APPR SLAB ***********
(14+50.50-L-)

0100 8217000000-E 425  9,644 LB  1.00 9644.00 1.01 9740.44 2.00  19288.00REINF STEEL (BRIDGE)

0101 8328200000-E SP   14 EA  275.00 3850.00 360.00 5040.00 200.00  2800.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0102 8364000000-E 450  175 LF  53.15 9301.25 35.14 6149.50 30.00  5250.00HP12X53 PILES

0103 8391000000-N 450  7 EA  300.00 2100.00 260.00 1820.00 150.00  1050.00STEEL PILE POINTS

0104 8475000000-E 460  189 LF  102.00 19278.00 145.36 27473.04 125.00  23625.00TWO BAR METAL RAIL

0105 8517000000-E 460  204 LF  95.00 19380.00 106.09 21642.36 160.00  32640.001'-**"X*****"CONC PARAPET
(1'-0" X 2'-8 3/4")

0106 8608000000-E 876  270 TON 50.00 13500.00 43.67 11790.90 55.00  14850.00RIP RAP II (2'-0")

0107 8622000000-E 876  295 SY  3.00 885.00 2.38 702.10 3.00  885.00GEOTEXTILE FOR DRAINAGE

0108 8657000000-N 430 Lump Sum 7500.00 2350.00  3000.00ELASTOMERIC BEARINGS

0109 8753200000-E 430  1,224 LF  255.00 312120.00 254.25 311202.00 250.00  306000.003'-0"X 3'-3" PRESTR BOX BEAM
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FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0110 8860000000-N SP  Lump Sum 1000.00 1500.00  1000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 984596.98 TOTAL 1014745.25 TOTAL  1031332.36CONTRACT TOTAL

 

    SUB-TOTAL 419173.73 SUB-TOTAL 414162.88 SUB-TOTAL  406052.50ROADWAY ITEMS

    SUB-TOTAL 565423.25 SUB-TOTAL 600582.37 SUB-TOTAL  625279.86STRUCTURE ITEMS
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 53500.00 53000.00  60000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5375.00 8000.00  9500.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 14500.00 18000.00  34000.00BRG APP SUB REG TIER**
(14+50.50)

0004 0043000000-N 226 Lump Sum 49000.00 70000.00  75000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 500.00 500.00 1.00  1.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  15.00 3000.00 36.00 7200.00 25.00  5000.00UNDERCUT EXCAVATION

0007 0195000000-E 265  100 CY  25.00 2500.00 70.00 7000.00 25.00  2500.00SELECT GRANULAR MATERIAL

0008 0196000000-E 270  500 SY  3.00 1500.00 2.50 1250.00 5.00  2500.00GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  15 TON 50.00 750.00 48.00 720.00 350.00  5250.00FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  40 SY  3.00 120.00 12.00 480.00 5.00  200.00FND CONDIT GEOTEXTILE

0011 0335200000-E 305  20 LF  70.00 1400.00 125.00 2500.00 70.00  1400.0015" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  380.00 760.00 225.00 450.00 570.00  1140.00**" DRAINAGE PIPE ELBOW
(15")

0013 0448200000-E 310  88 LF  70.00 6160.00 65.00 5720.00 70.00  6160.0015" RCP CULV CLASS IV

0014 1099500000-E 505  100 CY  20.00 2000.00 40.00 4000.00 25.00  2500.00SHALLOW UNDERCUT

0015 1099700000-E 505  200 TON 30.00 6000.00 48.00 9600.00 40.00  8000.00CLASS IV SUBGRD STABILIZATION

0016 1220000000-E 545  100 TON 20.00 2000.00 48.00 4800.00 30.00  3000.00INCIDENTAL STONE BASE

0017 1330000000-E 607  150 SY  30.00 4500.00 30.37 4555.50 82.50  12375.00INCIDENTAL MILLING

0018 1489000000-E 610  210 TON 129.00 27090.00 100.00 21000.00 178.00  37380.00ASP CONC BASE CRS B25.0B

0019 1498000000-E 610  160 TON 127.00 20320.00 104.00 16640.00 124.00  19840.00ASP CONC INTR CRS I19.0B

0020 1519000000-E 610  297 TON 139.00 41283.00 108.00 32076.00 108.00  32076.00ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  40 TON 680.00 27200.00 600.00 24000.00 730.00  29200.00ASP FOR PLANT MIX

0022 2286000000-N 840  3 EA  2800.00 8400.00 1886.08 5658.24 1900.00  5700.00MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  2 EA  650.00 1300.00 750.00 1500.00 850.00  1700.00FRAME W/2GRTS 840.29 STD

0024 2396000000-N 840  1 EA  600.00 600.00 650.00 650.00 950.00  950.00FRAME W/COVER STD 840.54

0025 2556000000-E 846  73 LF  38.00 2774.00 40.00 2920.00 76.00  5548.00SHOULDER BERM GUTTER

0026 3030000000-E 862  175 LF  16.00 2800.00 19.00 3325.00 25.00  4375.00STL BM GUARDRAIL

0027 3150000000-N 862  5 EA  11.00 55.00 30.00 150.00 1.00  5.00ADDIT GUARDRAIL POSTS

0028 3215000000-N 862  4 EA  1850.00 7400.00 1600.00 6400.00 2100.00  8400.00GR ANCHOR TYPE III

0029 3287000000-N SP   4 EA  3100.00 12400.00 3500.00 14000.00 3560.00  14240.00GR END TYPE TL-3

0030 3360000000-E 863  508 LF  1.00 508.00 1.25 635.00 0.65  330.20REMOVE EXISTING GUARDRAIL

0031 3649000000-E 876  46 TON 50.00 2300.00 76.00 3496.00 61.00  2806.00RIP RAP, CLASS B

0032 3656000000-E 876  715 SY  3.00 2145.00 4.75 3396.25 5.00  3575.00GEOTEXTILE FOR DRAINGE

0033 4025000000-E 901  12 SF  14.44 173.28 28.00 336.00 20.00  240.00CONTR FURN, TYPE ***SIGN
(D)

0034 4072000000-E 903  61 LF  6.50 396.50 10.00 610.00 6.50  396.50SUPPORT, 3-LB STL U-CHAN

0035 4096000000-N 904  2 EA  135.00 270.00 125.00 250.00 160.00  320.00SIGN ERECTION, TYPE D

0036 4400000000-E 1110  647 SF  5.70 3687.90 7.50 4852.50 10.75  6955.25WORK ZONE SIGNS (STAT)

0037 4405000000-E 1110  192 SF  75.00 14400.00 8.67 1664.64 11.25  2160.00WORK ZONE SIGNS (PORT)

0038 4410000000-E 1110  94 SF  5.50 517.00 7.00 658.00 12.50  1175.00WORK ZONE SIGNS (BARR)
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4430000000-N 1130  30 EA  85.00 2550.00 81.00 2430.00 115.00  3450.00DRUMS

0040 4435000000-N 1135  30 EA  27.00 810.00 56.00 1680.00 115.00  3450.00CONES

0041 4445000000-E 1145  112 LF  19.00 2128.00 25.00 2800.00 39.00  4368.00BARRICADES (TYPE III)

0042 4455000000-N 1150  10 DAY 250.00 2500.00 204.00 2040.00 255.00  2550.00FLAGGER

0043 4685000000-E 1205  700 LF  1.65 1155.00 3.10 2170.00 5.26  3682.00THERMO PVT MKG LINES 4"90

0044 4686000000-E 1205  700 LF  1.72 1204.00 3.20 2240.00 2.79  1953.00THERMO PVT MKG LINES 4"120

0045 4810000000-E 1205  150 LF  1.00 150.00 3.00 450.00 6.35  952.50PAINT PVMT MARKINGS 4"

0046 4835000000-E 1205  220 LF  3.00 660.00 5.00 1100.00 7.62  1676.40PAINT PVT MKG LINES 24"

0047 4850000000-E 1205  100 LF  1.00 100.00 2.00 200.00 7.62  762.00LINE REMOVAL 4" WIDE

0048 4870000000-E 1205  220 LF  3.00 660.00 3.00 660.00 6.35  1397.00LINE REMOVAL 24" WIDE

0049 6000000000-E 1605  980 LF  3.25 3185.00 2.50 2450.00 4.00  3920.00TEMPORARY SILT FENCE

0050 6006000000-E 1610  150 TON 42.07 6310.50 60.00 9000.00 44.00  6600.00EROS CONTRL STONE CL A

0051 6009000000-E 1610  110 TON 49.42 5436.20 59.00 6490.00 45.75  5032.50EROS CONTRL STONE CL B

0052 6012000000-E 1610  155 TON 42.55 6595.25 58.00 8990.00 38.50  5967.50SEDIMENT CONTROL STONE

0053 6015000000-E 1615 0.4 ACR 4000.00 1600.00 5000.00 2000.00 5080.00  2032.00TEMPORARY MULCHING

0054 6018000000-E 1620  100 LB  3.50 350.00 2.00 200.00 4.50  450.00SEED FOR TEMP SEEDING

0055 6021000000-E 1620 1.5 TON 1400.00 2100.00 400.00 600.00 1800.00  2700.00FERT FOR TEMP SEEDING

0056 6024000000-E 1622  200 LF  5.00 1000.00 35.00 7000.00 19.00  3800.00TEMPORARY SLOPE DRAINS

0057 6029000000-E SP   400 LF  3.25 1300.00 3.00 1200.00 5.00  2000.00SAFETY FENCE

0058 6030000000-E 1630  100 CY  10.00 1000.00 73.00 7300.00 13.00  1300.00SILT EXCAVATION

0059 6036000000-E 1631  750 SY  2.50 1875.00 2.50 1875.00 3.20  2400.00MATTING FOR EROS CONTROL

0060 6037000000-E SP   275 SY  9.95 2736.25 3.00 825.00 13.00  3575.00COIR FIBER MAT

0061 6042000000-E 1632  410 LF  8.50 3485.00 3.00 1230.00 2.50  1025.001/4" HARDWARE CLOTH

0062 6070000000-N 1639  2 EA  500.00 1000.00 945.00 1890.00 250.00  500.00SPECIAL STILLING BASINS

0063 6071010000-E SP   60 LF  16.50 990.00 8.00 480.00 6.35  381.00WATTLE

0064 6071020000-E SP   45 LB  6.65 299.25 8.00 360.00 19.00  855.00POLYACRYLAMIDE (PAM)

0065 6071030000-E 1640  45 LF  55.00 2475.00 10.00 450.00 2.50  112.50COIR FIBER BAFFLE

0066 6071050000-E SP   1 EA  2566.55 2566.55 1200.00 1200.00 1000.00  1000.00**" SKIMMER
(1-1/2")

0067 6084000000-E 1660 0.4 ACR 8200.00 3280.00 4000.00 1600.00 10500.00  4200.00SEEDING AND MULCHING

0068 6087000000-E 1660 0.2 ACR 1000.00 200.00 500.00 100.00 1300.00  260.00MOWING

0069 6090000000-E 1661  50 LB  10.00 500.00 3.00 150.00 13.00  650.00SEED FOR REPAIR SEEDING

0070 6093000000-E 1661 0.25 TON 1200.00 300.00 750.00 187.50 1525.00  381.25FERT FOR REPAIR SEEDING

0071 6096000000-E 1662  50 LB  1.85 92.50 3.00 150.00 2.35  117.50SEED FOR SUPP SEEDING

0072 6108000000-E 1665 0.5 TON 980.00 490.00 900.00 450.00 1250.00  625.00FERTILIZER TOPDRESSING

0073 6114500000-N 1667  10 MHR 29.00 290.00 100.00 1000.00 37.00  370.00SPECIALIZED HAND MOWING

0074 6117000000-N SP   15 EA  10.00 150.00 25.00 375.00 635.00  9525.00RESPONSE FOR EROS CONTROL

0075 6123000000-E 1670 0.1 ACR 8000.00 800.00 5000.00 500.00 10200.00  1020.00REFORESTATION

0076 6132000000-N SP   2 EA  500.00 1000.00 645.00 1290.00 635.00  1270.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE
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0077 7060000000-E 1705  1,400 LF  2.40 3360.00 3.00 4200.00 7.25  10150.00SIGNAL CABLE

0078 7120000000-E 1705  13 EA  685.00 8905.00 800.00 10400.00 985.00  12805.00VEHICLE SIGNAL HD (12", 3 SECT)

0079 7132000000-E 1705  1 EA  795.00 795.00 1000.00 1000.00 1270.00  1270.00VEHICLE SIGNAL HD (12", 4 SECT)

0080 7144000000-E 1705  1 EA  1025.00 1025.00 1350.00 1350.00 1600.00  1600.00VEHICLE SIGNAL HD (12", 5 SECT)

0081 7264000000-E 1710  800 LF  2.00 1600.00 4.35 3480.00 5.75  4600.00MESSENGER CABLE (3/8")

0082 7288000000-E 1715  110 LF  25.00 2750.00 21.00 2310.00 23.00  2530.00PAVED TRENCH (***********)
(1, 2")

0083 7300000000-E 1715  1,800 LF  7.00 12600.00 8.00 14400.00 8.50  15300.00UNPAVED TRENCH (***********)
(1, 2")

0084 7324000000-N 1716  16 EA  185.00 2960.00 350.00 5600.00 350.00  5600.00JUNCTION BOX (STANDARD SIZE)

0085 7360000000-N 1720  8 EA  735.00 5880.00 1100.00 8800.00 1400.00  11200.00WOOD POLE

0086 7372000000-N 1721  14 EA  390.00 5460.00 360.00 5040.00 475.00  6650.00GUY ASSEMBLY

0087 7408000000-E 1722  2 EA  370.00 740.00 400.00 800.00 475.00  950.001" RISER WITH WEATHERHEAD

0088 7420000000-E 1722  10 EA  395.00 3950.00 520.00 5200.00 510.00  5100.002" RISER WITH WEATHERHEAD

0089 7444000000-E 1725  700 LF  6.00 4200.00 8.00 5600.00 8.90  6230.00INDUCTIVE LOOP SAWCUT

0090 7456000000-E 1726  3,600 LF  1.60 5760.00 2.10 7560.00 2.50  9000.00LEAD-IN CABLE(********)
(14-2)

0091 7636000000-N 1745  7 EA  280.00 1960.00 400.00 2800.00 635.00  4445.00SIGN FOR SIGNALS

0092 7768000000-N 1751  2 EA  12135.00 24270.00 11500.00 23000.00 16250.00  32500.00CONTLR WITH CBNT, 2070L POLE MTD

0093 7780000000-N 1751  6 EA  123.00 738.00 125.00 750.00 170.00  1020.00DETECTOR CARD (TYPE 2070L)

STRUCTURE ITEMS

0094 8035000000-N 402 Lump Sum 43500.00 45000.00  80000.00REMV EXIST STR **********
(14+50.50-L-)

0095 8096000000-E 450  28 LF  115.00 3220.00 149.00 4172.00 505.00  14140.00PILE EXCAVATION IN SOIL

0096 8097000000-E 450  42 LF  265.00 11130.00 268.00 11256.00 642.00  26964.00PILE EXCAVATION NOT IN SOIL

0097 8121000000-N 412 Lump Sum 30000.00 25000.00  28000.00UNCL STR EXCAV STA *****
(14+50.50-L-)

0098 8182000000-E 420 61.6 CY  700.00 43120.00 704.00 43366.40 890.00  54824.00CLASS A CONCRETE (BRIDGE)

0099 8210000000-N 422 Lump Sum 25000.00 28000.00  39500.00BRG APPR SLAB ***********
(14+50.50-L-)

0100 8217000000-E 425  9,644 LB  1.10 10608.40 1.20 11572.80 1.14  10994.16REINF STEEL (BRIDGE)

0101 8328200000-E SP   14 EA  500.00 7000.00 300.00 4200.00 790.00  11060.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0102 8364000000-E 450  175 LF  40.00 7000.00 44.00 7700.00 32.00  5600.00HP12X53 PILES

0103 8391000000-N 450  7 EA  110.00 770.00 124.00 868.00 140.00  980.00STEEL PILE POINTS

0104 8475000000-E 460  189 LF  170.00 32130.00 169.00 31941.00 127.00  24003.00TWO BAR METAL RAIL

0105 8517000000-E 460  204 LF  140.00 28560.00 139.00 28356.00 108.00  22032.001'-**"X*****"CONC PARAPET
(1'-0" X 2'-8 3/4")

0106 8608000000-E 876  270 TON 61.00 16470.00 76.00 20520.00 54.00  14580.00RIP RAP II (2'-0")

0107 8622000000-E 876  295 SY  3.00 885.00 2.50 737.50 5.00  1475.00GEOTEXTILE FOR DRAINAGE

0108 8657000000-N 430 Lump Sum 3000.00 3000.00  2300.00ELASTOMERIC BEARINGS

0109 8753200000-E 430  1,224 LF  270.00 330480.00 235.00 287640.00 280.00  342720.003'-0"X 3'-3" PRESTR BOX BEAM



BRIDGE #85 OVER PHIL'S CREEK ON SR-1005 (OLD GREENSBORO ROAD).

S T WOOTEN CORPORATION

WILSON,  NC

SLOAN CONSTRUCTION A
DIVISION OF REEVES

CONSTRUCTION COMPANY

BURLEIGH CONSTRUCTION
COMPANY INC

DUNCAN,  SC CONCORD,  VA

JUL 31, 2017 04:13 PM ORANGE 2:00 PM 8 /  12 009

46062.3.1 JUL 18 2017 C203946

TIP NO 0.066 MIB-5348

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0110 8860000000-N SP  Lump Sum 750.00 800.00  950.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1072985.58 TOTAL 1073525.33 TOTAL  1303280.26CONTRACT TOTAL

 

    SUB-TOTAL 479362.18 SUB-TOTAL 519395.63 SUB-TOTAL  623158.10ROADWAY ITEMS

    SUB-TOTAL 593623.40 SUB-TOTAL 554129.70 SUB-TOTAL  680122.16STRUCTURE ITEMS



BRIDGE #85 OVER PHIL'S CREEK ON SR-1005 (OLD GREENSBORO ROAD).

ENGLISH CONSTRUCTION CO INC

LYNCHBURG,  VA   

JUL 31, 2017 04:13 PM ORANGE 2:00 PM 9 /  12 009

46062.3.1 JUL 18 2017 C203946

TIP NO 0.066 MIB-5348

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 68000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 9000.00   CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 13000.00   BRG APP SUB REG TIER**
(14+50.50)

0004 0043000000-N 226 Lump Sum 83000.00   GRADING

0005 0050000000-E 226  1 ACR 9320.00 9320.00   SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  25.40 5080.00   UNDERCUT EXCAVATION

0007 0195000000-E 265  100 CY  55.60 5560.00   SELECT GRANULAR MATERIAL

0008 0196000000-E 270  500 SY  3.10 1550.00   GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  15 TON 53.85 807.75   FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  40 SY  15.05 602.00   FND CONDIT GEOTEXTILE

0011 0335200000-E 305  20 LF  100.00 2000.00   15" DRAINAGE PIPE

0012 0335850000-E 305  2 EA  550.00 1100.00   **" DRAINAGE PIPE ELBOW
(15")

0013 0448200000-E 310  88 LF  73.00 6424.00   15" RCP CULV CLASS IV

0014 1099500000-E 505  100 CY  27.50 2750.00   SHALLOW UNDERCUT

0015 1099700000-E 505  200 TON 36.00 7200.00   CLASS IV SUBGRD STABILIZATION

0016 1220000000-E 545  100 TON 28.90 2890.00   INCIDENTAL STONE BASE

0017 1330000000-E 607  150 SY  42.00 6300.00   INCIDENTAL MILLING

0018 1489000000-E 610  210 TON 118.00 24780.00   ASP CONC BASE CRS B25.0B

0019 1498000000-E 610  160 TON 121.00 19360.00   ASP CONC INTR CRS I19.0B

0020 1519000000-E 610  297 TON 126.80 37659.60   ASP CONC SURF CRS S9.5B

0021 1575000000-E 620  40 TON 705.00 28200.00   ASP FOR PLANT MIX

0022 2286000000-N 840  3 EA  2800.00 8400.00   MASNRY DRAINAGE STRUCT

0023 2367000000-N 840  2 EA  1090.00 2180.00   FRAME W/2GRTS 840.29 STD

0024 2396000000-N 840  1 EA  1090.00 1090.00   FRAME W/COVER STD 840.54

0025 2556000000-E 846  73 LF  72.00 5256.00   SHOULDER BERM GUTTER

0026 3030000000-E 862  175 LF  16.80 2940.00   STL BM GUARDRAIL

0027 3150000000-N 862  5 EA  1.10 5.50   ADDIT GUARDRAIL POSTS

0028 3215000000-N 862  4 EA  1847.80 7391.20   GR ANCHOR TYPE III

0029 3287000000-N SP   4 EA  3135.70 12542.80   GR END TYPE TL-3

0030 3360000000-E 863  508 LF  0.55 279.40   REMOVE EXISTING GUARDRAIL

0031 3649000000-E 876  46 TON 55.00 2530.00   RIP RAP, CLASS B

0032 3656000000-E 876  715 SY  3.20 2288.00   GEOTEXTILE FOR DRAINGE

0033 4025000000-E 901  12 SF  17.75 213.00   CONTR FURN, TYPE ***SIGN
(D)

0034 4072000000-E 903  61 LF  5.80 353.80   SUPPORT, 3-LB STL U-CHAN

0035 4096000000-N 904  2 EA  140.00 280.00   SIGN ERECTION, TYPE D

0036 4400000000-E 1110  647 SF  29.00 18763.00   WORK ZONE SIGNS (STAT)

0037 4405000000-E 1110  192 SF  14.40 2764.80   WORK ZONE SIGNS (PORT)

0038 4410000000-E 1110  94 SF  24.60 2312.40   WORK ZONE SIGNS (BARR)



BRIDGE #85 OVER PHIL'S CREEK ON SR-1005 (OLD GREENSBORO ROAD).

ENGLISH CONSTRUCTION CO INC

LYNCHBURG,  VA   

JUL 31, 2017 04:13 PM ORANGE 2:00 PM 10 /  12 009

46062.3.1 JUL 18 2017 C203946

TIP NO 0.066 MIB-5348

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4430000000-N 1130  30 EA  60.00 1800.00   DRUMS

0040 4435000000-N 1135  30 EA  25.80 774.00   CONES

0041 4445000000-E 1145  112 LF  60.00 6720.00   BARRICADES (TYPE III)

0042 4455000000-N 1150  10 DAY 250.00 2500.00   FLAGGER

0043 4685000000-E 1205  700 LF  1.85 1295.00   THERMO PVT MKG LINES 4"90

0044 4686000000-E 1205  700 LF  1.90 1330.00   THERMO PVT MKG LINES 4"120

0045 4810000000-E 1205  150 LF  1.15 172.50   PAINT PVMT MARKINGS 4"

0046 4835000000-E 1205  220 LF  3.35 737.00   PAINT PVT MKG LINES 24"

0047 4850000000-E 1205  100 LF  1.15 115.00   LINE REMOVAL 4" WIDE

0048 4870000000-E 1205  220 LF  3.40 748.00   LINE REMOVAL 24" WIDE

0049 6000000000-E 1605  980 LF  2.80 2744.00   TEMPORARY SILT FENCE

0050 6006000000-E 1610  150 TON 52.00 7800.00   EROS CONTRL STONE CL A

0051 6009000000-E 1610  110 TON 52.00 5720.00   EROS CONTRL STONE CL B

0052 6012000000-E 1610  155 TON 43.40 6727.00   SEDIMENT CONTROL STONE

0053 6015000000-E 1615 0.4 ACR 5600.00 2240.00   TEMPORARY MULCHING

0054 6018000000-E 1620  100 LB  2.25 225.00   SEED FOR TEMP SEEDING

0055 6021000000-E 1620 1.5 TON 448.00 672.00   FERT FOR TEMP SEEDING

0056 6024000000-E 1622  200 LF  10.40 2080.00   TEMPORARY SLOPE DRAINS

0057 6029000000-E SP   400 LF  3.40 1360.00   SAFETY FENCE

0058 6030000000-E 1630  100 CY  15.00 1500.00   SILT EXCAVATION

0059 6036000000-E 1631  750 SY  2.80 2100.00   MATTING FOR EROS CONTROL

0060 6037000000-E SP   275 SY  3.35 921.25   COIR FIBER MAT

0061 6042000000-E 1632  410 LF  3.35 1373.50   1/4" HARDWARE CLOTH

0062 6070000000-N 1639  2 EA  1800.00 3600.00   SPECIAL STILLING BASINS

0063 6071010000-E SP   60 LF  9.00 540.00   WATTLE

0064 6071020000-E SP   45 LB  9.00 405.00   POLYACRYLAMIDE (PAM)

0065 6071030000-E 1640  45 LF  11.20 504.00   COIR FIBER BAFFLE

0066 6071050000-E SP   1 EA  990.00 990.00   **" SKIMMER
(1-1/2")

0067 6084000000-E 1660 0.4 ACR 4480.00 1792.00   SEEDING AND MULCHING

0068 6087000000-E 1660 0.2 ACR 560.00 112.00   MOWING

0069 6090000000-E 1661  50 LB  3.35 167.50   SEED FOR REPAIR SEEDING

0070 6093000000-E 1661 0.25 TON 840.00 210.00   FERT FOR REPAIR SEEDING

0071 6096000000-E 1662  50 LB  3.35 167.50   SEED FOR SUPP SEEDING

0072 6108000000-E 1665 0.5 TON 1007.00 503.50   FERTILIZER TOPDRESSING

0073 6114500000-N 1667  10 MHR 112.00 1120.00   SPECIALIZED HAND MOWING

0074 6117000000-N SP   15 EA  28.00 420.00   RESPONSE FOR EROS CONTROL

0075 6123000000-E 1670 0.1 ACR 5600.00 560.00   REFORESTATION

0076 6132000000-N SP   2 EA  1080.00 2160.00   GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE



BRIDGE #85 OVER PHIL'S CREEK ON SR-1005 (OLD GREENSBORO ROAD).

ENGLISH CONSTRUCTION CO INC

LYNCHBURG,  VA   

JUL 31, 2017 04:13 PM ORANGE 2:00 PM 11 /  12 009

46062.3.1 JUL 18 2017 C203946

TIP NO 0.066 MIB-5348

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0077 7060000000-E 1705  1,400 LF  2.70 3780.00   SIGNAL CABLE

0078 7120000000-E 1705  13 EA  767.00 9971.00   VEHICLE SIGNAL HD (12", 3 SECT)

0079 7132000000-E 1705  1 EA  890.00 890.00   VEHICLE SIGNAL HD (12", 4 SECT)

0080 7144000000-E 1705  1 EA  1148.00 1148.00   VEHICLE SIGNAL HD (12", 5 SECT)

0081 7264000000-E 1710  800 LF  2.25 1800.00   MESSENGER CABLE (3/8")

0082 7288000000-E 1715  110 LF  28.00 3080.00   PAVED TRENCH (***********)
(1, 2")

0083 7300000000-E 1715  1,800 LF  7.80 14040.00   UNPAVED TRENCH (***********)
(1, 2")

0084 7324000000-N 1716  16 EA  207.20 3315.20   JUNCTION BOX (STANDARD SIZE)

0085 7360000000-N 1720  8 EA  823.10 6584.80   WOOD POLE

0086 7372000000-N 1721  14 EA  436.00 6104.00   GUY ASSEMBLY

0087 7408000000-E 1722  2 EA  415.00 830.00   1" RISER WITH WEATHERHEAD

0088 7420000000-E 1722  10 EA  445.00 4450.00   2" RISER WITH WEATHERHEAD

0089 7444000000-E 1725  700 LF  6.75 4725.00   INDUCTIVE LOOP SAWCUT

0090 7456000000-E 1726  3,600 LF  1.80 6480.00   LEAD-IN CABLE(********)
(14-2)

0091 7636000000-N 1745  7 EA  313.60 2195.20   SIGN FOR SIGNALS

0092 7768000000-N 1751  2 EA  13600.00 27200.00   CONTLR WITH CBNT, 2070L POLE MTD

0093 7780000000-N 1751  6 EA  137.80 826.80   DETECTOR CARD (TYPE 2070L)

STRUCTURE ITEMS

0094 8035000000-N 402 Lump Sum 194000.00   REMV EXIST STR **********
(14+50.50-L-)

0095 8096000000-E 450  28 LF  99.00 2772.00   PILE EXCAVATION IN SOIL

0096 8097000000-E 450  42 LF  283.00 11886.00   PILE EXCAVATION NOT IN SOIL

0097 8121000000-N 412 Lump Sum 15000.00   UNCL STR EXCAV STA *****
(14+50.50-L-)

0098 8182000000-E 420 61.6 CY  1150.00 70840.00   CLASS A CONCRETE (BRIDGE)

0099 8210000000-N 422 Lump Sum 34500.00   BRG APPR SLAB ***********
(14+50.50-L-)

0100 8217000000-E 425  9,644 LB  1.00 9644.00   REINF STEEL (BRIDGE)

0101 8328200000-E SP   14 EA  90.00 1260.00   PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)

0102 8364000000-E 450  175 LF  80.00 14000.00   HP12X53 PILES

0103 8391000000-N 450  7 EA  115.00 805.00   STEEL PILE POINTS

0104 8475000000-E 460  189 LF  155.00 29295.00   TWO BAR METAL RAIL

0105 8517000000-E 460  204 LF  180.00 36720.00   1'-**"X*****"CONC PARAPET
(1'-0" X 2'-8 3/4")

0106 8608000000-E 876  270 TON 59.00 15930.00   RIP RAP II (2'-0")

0107 8622000000-E 876  295 SY  2.50 737.50   GEOTEXTILE FOR DRAINAGE

0108 8657000000-N 430 Lump Sum 2700.00   ELASTOMERIC BEARINGS

0109 8753200000-E 430  1,224 LF  290.00 354960.00   3'-0"X 3'-3" PRESTR BOX BEAM



BRIDGE #85 OVER PHIL'S CREEK ON SR-1005 (OLD GREENSBORO ROAD).

ENGLISH CONSTRUCTION CO INC

LYNCHBURG,  VA   

JUL 31, 2017 04:13 PM ORANGE 2:00 PM 12 /  12 009

46062.3.1 JUL 18 2017 C203946

TIP NO 0.066 MIB-5348

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0110 8860000000-N SP  Lump Sum 1100.00   GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 1362648.50   CONTRACT TOTAL

 

    SUB-TOTAL 566499.00   ROADWAY ITEMS

    SUB-TOTAL 796149.50   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  984596.98   DANE CONSTRUCTION, INC.

     2  1014745.25   SMITH-ROWE, LLC

     3  1031332.36   FSC II LLC DBA FRED SMITH COMPANY

     4  1072985.58   S T WOOTEN CORPORATION

     5  1073525.33   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION COMPANY

     6  1303280.26   BURLEIGH CONSTRUCTION COMPANY INC

     7  1362648.50   ENGLISH CONSTRUCTION CO INC



I-40/85 FROM EAST OF SR-4240 TO EAST OF SR-3056.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC  

JUL 31, 2017 04:13 PM GUILFORD 2:00 PM 1 /  2 010

50455.3.1 JUL 18 2017 C203974

TIP NO 7.200 MII-5812

FED AID NO NHPP-0040(024)

PAVEMENT REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 500000.00 399931.87  MOBILIZATION

0002 1220000000-E 545  596 TON 57.00 33972.00 71.45 42584.20  INCIDENTAL STONE BASE

0003 1297000000-E 607  439,216 SY  2.25 988236.00 2.48 1089255.68  MILL ASP PVMT *****" DTH
(1-1/2")

0004 1523000000-E 610  3,551 TON 78.00 276978.00 96.20 341606.20  ASP CONC SURF CRS S9.5C

0005 1524200000-E 610  34,318 TON 61.00 2093398.00 70.96 2435205.28  ASP CONC SURF CRS S9.5D

0006 1575000000-E 620  208 TON 455.00 94640.00 456.96 95047.68  ASP FOR PLANT MIX

0007 1577000000-E 620  3,080 TON 625.00 1925000.00 589.12 1814489.60  POLYM MOD ASP BNDR FOR PLT MIX

0008 1663000000-E 650  18,381 TON 76.00 1396956.00 83.50 1534813.50  OG ASP FRICT FC-2 MOD

0009 1820000000-E SP   222,357 SY  0.50 111178.50 0.40 88942.80  AST, FOG SEAL

0010 2275000000-E SP   12 CY  1350.00 16200.00 1015.71 12188.52  FLOWABLE FILL

0011 2365000000-N 840  1 EA  1200.00 1200.00 1016.27 1016.27  FRAME W/2GRTS 840.22 STD

0012 2473000000-N SP   12 EA  4150.00 49800.00 3882.56 46590.72  GENERIC DRAINAGE ITEM (EA)
REMOVE & REPLACE CONCRETE     APRON

0013 2473000000-N SP   4 EA  7500.00 30000.00 4539.95 18159.80  GENERIC DRAINAGE ITEM (EA)
REPAIR OF DROP INLET

0014 4400000000-E 1110  510 SF  6.55 3340.50 7.83 3993.30  WORK ZONE SIGNS (STAT)

0015 4405000000-E 1110  224 SF  8.85 1982.40 9.91 2219.84  WORK ZONE SIGNS (PORT)

0016 4410000000-E 1110  26 SF  6.95 180.70 7.78 202.28  WORK ZONE SIGNS (BARR)

0017 4415000000-N 1115  4 EA  1750.00 7000.00 1344.00 5376.00  FLASHING ARROW BOARD

0018 4420000000-N 1120  3 EA  7450.00 22350.00 3920.00 11760.00  PORTABLE CHANGE MSG SIGN

0019 4422000000-N 1120  32 DAY 55.00 1760.00 61.60 1971.20  PORT CHANGE MSG SIGN (SHORT TERM)

0020 4430000000-N 1130  324 EA  60.00 19440.00 59.78 19368.72  DRUMS

0021 4445000000-E 1145  64 LF  23.00 1472.00 25.76 1648.64  BARRICADES (TYPE III)

0022 4480000000-N 1165  2 EA  3500.00 7000.00 5600.00 11200.00  TMA

0023 4600000000-N SP   21 EA  125.00 2625.00 140.00 2940.00  GENERIC TRAFFIC CONTROL ITEM (EA)
SEQUENTIAL FLASHING WARNING   LIGHTS

0024 4600000000-N SP   5 EA  4300.00 21500.00 1120.00 5600.00  GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE DIGITAL SPEED LIMIT SIGNS

0025 4600000000-N SP   15 EA  2850.00 42750.00 2240.00 33600.00  GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE PRESENCE LIGHTING

0026 4688000000-E 1205  187,414 LF  0.88 164924.32 0.78 146182.92  THERMO PVT MKG LINES,6"90 MILS

0027 4690000000-E 1205  56,797 LF  0.96 54525.12 1.01 57364.97  THERMO PVT MKG LINES 6"120 MILS

0028 4700000000-E 1205  14,844 LF  1.55 23008.20 1.79 26570.76  12"WIDE THERMO 90 MILS

0029 4702000000-E 1205  607 LF  4.00 2428.00 2.24 1359.68  12"WIDE THERMO 120 MILS

0030 4710000000-E 1205  185 LF  14.50 2682.50 7.28 1346.80  24"WIDE THERMO 120 MILS

0031 4721000000-E 1205  60 EA  175.00 10500.00 168.00 10080.00  THERMO PVT MKG CHARACTER 120

0032 4725000000-E 1205  57 EA  225.00 12825.00 168.00 9576.00  THERMO PVT SYMBOL 90MILS

0033 4815000000-E 1205  488,766 LF  0.30 146629.80 0.28 136854.48  PAINT PVMT MARKINGS 6"

0034 4825000000-E 1205  30,902 LF  0.50 15451.00 0.56 17305.12  PAINT PVMT MARKINGS 12"

0035 4835000000-E 1205  370 LF  7.00 2590.00 3.36 1243.20  PAINT PVT MKG LINES 24"

0036 4840000000-N 1205  120 EA  55.00 6600.00 61.60 7392.00  PAINT PVT MKG CHARACTER



I-40/85 FROM EAST OF SR-4240 TO EAST OF SR-3056.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

SHARPE BROTHERS A  DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO,  NC  

JUL 31, 2017 04:13 PM GUILFORD 2:00 PM 2 /  2 010

50455.3.1 JUL 18 2017 C203974

TIP NO 7.200 MII-5812

FED AID NO NHPP-0040(024)

PAVEMENT REHABILITATION.

0037 4845000000-N 1205  102 EA  75.00 7650.00 72.80 7425.60  PAINT PVT MKG SYMBOL

0038 4847100000-E 1205  1,050 LF  9.50 9975.00 6.72 7056.00  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0039 4855000000-E 1205  1,050 LF  5.00 5250.00 3.36 3528.00  LINE REMOVAL 6" WIDE

0040 4890000000-E SP   13,661 LF  0.95 12977.95 1.34 18305.74  GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVE- MENT MARKING
LINES (12", 50   MILS)

0041 4890000000-E SP   215,971 LF  0.52 112304.92 0.58 125263.18  GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVE- MENT MARKING
LINES (6", 50    MILS)

0042 4905000000-N 1253  2,985 EA  32.50 97012.50 29.12 86923.20  SNOWPLB PVMT MRKER

0043 4960000000-N SP   939 EA  9.00 8451.00 10.08 9465.12  GENERIC TRAFFIC CONTROL ITEM (EA)
REPLACE EXISTING BARRIER      DELINEATOR

0044 5255000000-N 1413 Lump Sum 150000.00 654606.38  PORTABLE LIGHTING

0045 7300000000-E 1715  50 LF  4.50 225.00 14.19 709.50  UNPAVED TRENCH (***********)
(1, 2")

0046 7324000000-N 1716  1 EA  300.00 300.00 504.00 504.00  JUNCTION BOX (STANDARD SIZE)

0047 7444000000-E 1725  1,125 LF  10.00 11250.00 14.19 15963.75  INDUCTIVE LOOP SAWCUT

 

    TOTAL 8506519.41 TOTAL 9364738.50  CONTRACT TOTAL

 

    SUB-TOTAL 8506519.41 SUB-TOTAL 9364738.50  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8506519.41   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     2  9364738.50   SHARPE BROTHERS A  DIV OF VECELLIO & GROGAN, INC.



I-73 FROM 0.7 MILES SOUTH OF I-40 TO 0.73 MILES SOUTH OF SR-2085 IN GREENSBORO.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

PENHALL COMPANY INTERSTATE IMPROVEMENT, INC.

LOS ANGELES,  CA FARIBAULT,  MN

JUL 31, 2017 04:13 PM GUILFORD 2:00 PM 1 /  6 011

53056.3.3 JUL 18 2017 C204045

TIP NO 3.900 MII-5852B

FED AID NO NHPIM-0085(034)

PAVEMENT REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 270000.00 650000.00  565000.00MOBILIZATION

0002 0036000000-E 225  123 CY  20.00 2460.00 65.00 7995.00 90.84  11173.32UNDERCUT EXCAVATION

0003 0106000000-E 230  10 CY  150.00 1500.00 110.00 1100.00 90.84  908.40BORROW EXCAVATION

0004 0196000000-E 270  738 SY  3.00 2214.00 6.00 4428.00 3.63  2678.94GEOTEXTILE SOIL STABILIZATION

0005 0314000000-E SP   332 TON 40.00 13280.00 63.00 20916.00 54.51  18097.32SELECT MATERIAL CLASS **
(IV)

0006 1077000000-E SP   111 TON 40.00 4440.00 68.00 7548.00 54.51  6050.61#57 STONE

0007 1220000000-E 545  176 TON 100.00 17600.00 50.00 8800.00 54.51  9593.76INCIDENTAL STONE BASE

0008 1297000000-E 607  145,246 SY  3.50 508361.00 6.15 893262.90 5.83  846784.18MILL ASP PVMT *****" DTH
(1-1/2")

0009 1519000000-E 610  6,607 TON 64.99 429388.93 81.00 535167.00 80.15  529551.05ASP CONC SURF CRS S9.5B

0010 1523000000-E 610  5,631 TON 68.48 385610.88 85.00 478635.00 84.46  475594.26ASP CONC SURF CRS S9.5C

0011 1575000000-E 620  729 TON 410.30 299108.70 575.00 419175.00 542.64  395584.56ASP FOR PLANT MIX

0012 1702000000-E 657  3,419 LB  2.93 10017.67 8.00 27352.00 4.42  15111.98SEALING PVMT CRACKS & JTS

0013 1704000000-E SP   40 TON 400.00 16000.00 600.00 24000.00 484.50  19380.00PATCHING EXIST PAVEMENT

0014 1737000000-E SP   1,614 SF  95.00 153330.00 115.00 185610.00 107.80  173989.20PATCHING CONC PVMT SPALLS

0015 1820000000-E SP   55,373 SY  0.65 35992.45 0.75 41529.75 0.91  50389.43AST, FOG SEAL

0016 1840000000-E 665  30,407 LF  0.75 22805.25 0.25 7601.75 0.26  7905.82MILLED RUMBLE STRIPS

0017 1881000000-E SP   239,840 LF  1.54 369353.60 1.50 359760.00 2.12  508460.80GENERIC PAVING ITEM (LF)
JOINT CONSTRUCTION, REPAIR &  SEALING

0018 1891000000-E SP   236,087 SY  4.75 1121413.25 5.63 1329169.81 6.00  1416522.00GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PCC PAVEMENT

0019 1891000000-E SP  368.2 SY  850.00 312970.00 800.00 294560.00 1332.37  490578.63GENERIC PAVING ITEM (SY)
REPAIR JOINTED CONCRETE PAVE- MENT SLAB

0020 2099000000-E 816  300 LF  25.00 7500.00 93.00 27900.00 44.51  13353.00SHOULDER DRAIN

0021 2110000000-E 816  300 LF  15.00 4500.00 8.00 2400.00 3.03  909.004" SHOULDER DRAIN PIPE

0022 2121000000-E 816  20 LF  30.00 600.00 150.00 3000.00 18.17  363.404" OUTLET PIPE FOR SHDR DRN

0023 2473000000-N SP   1 EA  3000.00 3000.00 2500.00 2500.00 2180.25  2180.25GENERIC DRAINAGE ITEM (EA)
REMOVE & REPLACE CONCRETE APRON

0024 2752000000-E SP   100 LF  100.00 10000.00 100.00 10000.00 90.84  9084.00GENERIC PAVING ITEM (LF)
REMOVE & REPLACE CONCRETE EXPRESSWAY GUTTER

0025 2759000000-N SP   4 EA  3500.00 14000.00 2700.00 10800.00 2422.50  9690.00GENERIC PAVING ITEM (EA)
REMOVE & REPLACE CURB RAMP

0026 2762000000-E SP   72 LB  3.50 252.00 45.00 3240.00 4.24  305.28GENERIC PAVING ITEM (LB)
SEALING EXISTING PAVEMENT CRACKS (POLYMER
PATCH)

0027 2830000000-N 858  2 EA  1500.00 3000.00 1250.00 2500.00 1029.57  2059.14ADJ MANHOLES

0028 3345000000-E 864  100 LF  20.00 2000.00 90.00 9000.00 8.48  848.00REMOVE & RESET GUARDRAIL

0029 4400000000-E 1110  317 SF  6.75 2139.75 18.00 5706.00 8.18  2593.06WORK ZONE SIGNS (STAT)

0030 4405000000-E 1110  224 SF  8.85 1982.40 14.00 3136.00 10.72  2401.28WORK ZONE SIGNS (PORT)

0031 4410000000-E 1110  26 SF  6.95 180.70 15.00 390.00 8.42  218.92WORK ZONE SIGNS (BARR)

0032 4415000000-N 1115  4 EA  5000.00 20000.00 3000.00 12000.00 2119.69  8478.76FLASHING ARROW BOARD

0033 4420000000-N 1120  3 EA  7450.00 22350.00 15000.00 45000.00 9023.81  27071.43PORTABLE CHANGE MSG SIGN



I-73 FROM 0.7 MILES SOUTH OF I-40 TO 0.73 MILES SOUTH OF SR-2085 IN GREENSBORO.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

PENHALL COMPANY INTERSTATE IMPROVEMENT, INC.

LOS ANGELES,  CA FARIBAULT,  MN

JUL 31, 2017 04:13 PM GUILFORD 2:00 PM 2 /  6 011

53056.3.3 JUL 18 2017 C204045

TIP NO 3.900 MII-5852B

FED AID NO NHPIM-0085(034)

PAVEMENT REHABILITATION.

0034 4422000000-N 1120  8 DAY 55.00 440.00 115.00 920.00 66.62  532.96PORT CHANGE MSG SIGN (SHORT TERM)

0035 4430000000-N 1130  286 EA  100.00 28600.00 65.00 18590.00 32.64  9335.04DRUMS

0036 4445000000-E 1145  64 LF  23.00 1472.00 37.00 2368.00 27.86  1783.04BARRICADES (TYPE III)

0037 4507000000-E 1170  250 LF  75.00 18750.00 100.00 25000.00 60.54  15135.00WATER FILLED BARRIER

0038 4600000000-N SP   21 EA  125.00 2625.00 100.00 2100.00 151.41  3179.61GENERIC TRAFFIC CONTROL ITEM (EA)
SEQUENTIAL FLASHING WARNING   LIGHTS

0039 4600000000-N SP   5 EA  4300.00 21500.00 10000.00 50000.00 5208.37  26041.85GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE DIGITAL SPEED LIMIT SIGNS

0040 4600000000-N SP   15 EA  2850.00 42750.00 4500.00 67500.00 3452.06  51780.90GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE PRESENCE LIGHTING

0041 4697000000-E 1205  420 LF  2.50 1050.00 3.40 1428.00 3.03  1272.60THERMO PVT MKG LINE 8"120 MILS

0042 4710000000-E 1205  122 LF  7.00 854.00 9.50 1159.00 8.48  1034.5624"WIDE THERMO 120 MILS

0043 4721000000-E 1205  21 EA  120.00 2520.00 165.00 3465.00 145.35  3052.35THERMO PVT MKG CHARACTER 120

0044 4725000000-E 1205  48 EA  120.00 5760.00 165.00 7920.00 145.35  6976.80THERMO PVT SYMBOL 90MILS

0045 4800000000-N 1205  16 EA  200.00 3200.00 270.00 4320.00 242.25  3876.00COLD APP PLAS CHAR TYPE *
(II)

0046 4805000000-N 1205  26 EA  250.00 6500.00 340.00 8840.00 302.81  7873.06COLD APPL PLASTIC SYM TYPE **
(II)

0047 4815000000-E 1205  284,146 LF  0.25 71036.50 0.35 99451.10 0.30  85243.80PAINT PVMT MARKINGS 6"

0048 4820000000-E 1205  420 LF  1.00 420.00 1.35 567.00 1.21  508.20PAINT PVMT MARKINGS 8"

0049 4825000000-E 1205  33,092 LF  0.50 16546.00 0.70 23164.40 0.61  20186.12PAINT PVMT MARKINGS 12"

0050 4835000000-E 1205  122 LF  4.00 488.00 5.50 671.00 4.85  591.70PAINT PVT MKG LINES 24"

0051 4840000000-N 1205  53 EA  55.00 2915.00 75.00 3975.00 66.62  3530.86PAINT PVT MKG CHARACTER

0052 4845000000-N 1205  102 EA  55.00 5610.00 75.00 7650.00 66.62  6795.24PAINT PVT MKG SYMBOL

0053 4847100000-E 1205  170,793 LF  0.82 140050.26 1.15 196411.95 0.99  169085.07POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0054 4847120000-E 1205  17,394 LF  1.50 26091.00 2.00 34788.00 1.82  31657.08POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0055 4855000000-E 1205  75,772 LF  0.60 45463.20 0.85 64406.20 0.73  55313.56LINE REMOVAL 6" WIDE

0056 4865000000-E 1205  9,325 LF  1.25 11656.25 1.70 15852.50 1.51  14080.75LINE REMOVAL 12" WIDE

0057 4890000000-E SP   925 LF  4.00 3700.00 5.50 5087.50 4.84  4477.00GENERIC PAVEMENT MARKING ITEM (LF)
EPOXY PAVEMENT MARKING LINES (BLACK) 12"

0058 4890000000-E SP   30,888 LF  1.30 40154.40 1.80 55598.40 1.57  48494.16GENERIC PAVEMENT MARKING ITEM (LF)
EPOXY PAVEMENT MARKING LINES (BLACK) 6"

0059 4895000000-N SP   10 EA  3000.00 30000.00 4000.00 40000.00 3633.75  36337.50GENERIC PAVEMENT MARKING ITEM (EA)
IN-LANE ROUTE SHIELDS

0060 4905000000-N 1253  2,584 EA  23.50 60724.00 35.00 90440.00 99.93  258219.12SNOWPLB PVMT MRKER

0061 4960000000-N SP   678 EA  8.00 5424.00 25.00 16950.00 36.34  24638.52GENERIC TRAFFIC CONTROL ITEM (EA)
REPLACE EXISTING BARRIER DELINEATORS

0062 5255000000-N 1413 Lump Sum 775000.00 12000.00  30281.23PORTABLE LIGHTING

0063 6000000000-E 1605  750 LF  3.00 2250.00 7.00 5250.00 18.17  13627.50TEMPORARY SILT FENCE

0064 6036000000-E 1631  90 SY  5.00 450.00 15.00 1350.00 121.13  10901.70MATTING FOR EROS CONTROL

0065 6071010000-E SP   385 LF  20.00 7700.00 12.00 4620.00 6.06  2333.10WATTLE

0066 6084000000-E 1660 0.1 ACR 25000.00 2500.00 55000.00 5500.00 18168.70  1816.87SEEDING AND MULCHING



I-73 FROM 0.7 MILES SOUTH OF I-40 TO 0.73 MILES SOUTH OF SR-2085 IN GREENSBORO.

TRIANGLE GRADING & PAVING INC

BURLINGTON,  NC

PENHALL COMPANY INTERSTATE IMPROVEMENT, INC.

LOS ANGELES,  CA FARIBAULT,  MN

JUL 31, 2017 04:13 PM GUILFORD 2:00 PM 3 /  6 011

53056.3.3 JUL 18 2017 C204045

TIP NO 3.900 MII-5852B

FED AID NO NHPIM-0085(034)

PAVEMENT REHABILITATION.

0067 7444000000-E 1725  1,650 LF  8.00 13200.00 11.00 18150.00 9.69  15988.50INDUCTIVE LOOP SAWCUT

 

    TOTAL 5464750.19 TOTAL 6329675.26 TOTAL  6588891.13CONTRACT TOTAL

 

    SUB-TOTAL 5464750.19 SUB-TOTAL 6329675.26 SUB-TOTAL  6588891.13ROADWAY ITEMS



I-73 FROM 0.7 MILES SOUTH OF I-40 TO 0.73 MILES SOUTH OF SR-2085 IN GREENSBORO.

DIAMOND SURFACE, INC.

ROGERS,  MN   

JUL 31, 2017 04:13 PM GUILFORD 2:00 PM 4 /  6 011

53056.3.3 JUL 18 2017 C204045

TIP NO 3.900 MII-5852B

FED AID NO NHPIM-0085(034)

PAVEMENT REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1625000.00   MOBILIZATION

0002 0036000000-E 225  123 CY  55.00 6765.00   UNDERCUT EXCAVATION

0003 0106000000-E 230  10 CY  31.00 310.00   BORROW EXCAVATION

0004 0196000000-E 270  738 SY  5.00 3690.00   GEOTEXTILE SOIL STABILIZATION

0005 0314000000-E SP   332 TON 50.00 16600.00   SELECT MATERIAL CLASS **
(IV)

0006 1077000000-E SP   111 TON 76.00 8436.00   #57 STONE

0007 1220000000-E 545  176 TON 28.00 4928.00   INCIDENTAL STONE BASE

0008 1297000000-E 607  145,246 SY  6.50 944099.00   MILL ASP PVMT *****" DTH
(1-1/2")

0009 1519000000-E 610  6,607 TON 80.00 528560.00   ASP CONC SURF CRS S9.5B

0010 1523000000-E 610  5,631 TON 87.00 489897.00   ASP CONC SURF CRS S9.5C

0011 1575000000-E 620  729 TON 620.00 451980.00   ASP FOR PLANT MIX

0012 1702000000-E 657  3,419 LB  6.80 23249.20   SEALING PVMT CRACKS & JTS

0013 1704000000-E SP   40 TON 590.00 23600.00   PATCHING EXIST PAVEMENT

0014 1737000000-E SP   1,614 SF  138.00 222732.00   PATCHING CONC PVMT SPALLS

0015 1820000000-E SP   55,373 SY  2.00 110746.00   AST, FOG SEAL

0016 1840000000-E 665  30,407 LF  1.00 30407.00   MILLED RUMBLE STRIPS

0017 1881000000-E SP   239,840 LF  2.90 695536.00   GENERIC PAVING ITEM (LF)
JOINT CONSTRUCTION, REPAIR &  SEALING

0018 1891000000-E SP   236,087 SY  7.86 1855643.82   GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PCC PAVEMENT

0019 1891000000-E SP  368.2 SY  298.00 109723.60   GENERIC PAVING ITEM (SY)
REPAIR JOINTED CONCRETE PAVE- MENT SLAB

0020 2099000000-E 816  300 LF  70.00 21000.00   SHOULDER DRAIN

0021 2110000000-E 816  300 LF  6.00 1800.00   4" SHOULDER DRAIN PIPE

0022 2121000000-E 816  20 LF  125.00 2500.00   4" OUTLET PIPE FOR SHDR DRN

0023 2473000000-N SP   1 EA  2530.00 2530.00   GENERIC DRAINAGE ITEM (EA)
REMOVE & REPLACE CONCRETE APRON

0024 2752000000-E SP   100 LF  105.00 10500.00   GENERIC PAVING ITEM (LF)
REMOVE & REPLACE CONCRETE EXPRESSWAY GUTTER

0025 2759000000-N SP   4 EA  3000.00 12000.00   GENERIC PAVING ITEM (EA)
REMOVE & REPLACE CURB RAMP

0026 2762000000-E SP   72 LB  5.00 360.00   GENERIC PAVING ITEM (LB)
SEALING EXISTING PAVEMENT CRACKS (POLYMER
PATCH)

0027 2830000000-N 858  2 EA  1190.00 2380.00   ADJ MANHOLES

0028 3345000000-E 864  100 LF  10.00 1000.00   REMOVE & RESET GUARDRAIL

0029 4400000000-E 1110  317 SF  7.50 2377.50   WORK ZONE SIGNS (STAT)

0030 4405000000-E 1110  224 SF  8.00 1792.00   WORK ZONE SIGNS (PORT)

0031 4410000000-E 1110  26 SF  7.50 195.00   WORK ZONE SIGNS (BARR)

0032 4415000000-N 1115  4 EA  2250.00 9000.00   FLASHING ARROW BOARD

0033 4420000000-N 1120  3 EA  10400.00 31200.00   PORTABLE CHANGE MSG SIGN



I-73 FROM 0.7 MILES SOUTH OF I-40 TO 0.73 MILES SOUTH OF SR-2085 IN GREENSBORO.

DIAMOND SURFACE, INC.

ROGERS,  MN   

JUL 31, 2017 04:13 PM GUILFORD 2:00 PM 5 /  6 011

53056.3.3 JUL 18 2017 C204045

TIP NO 3.900 MII-5852B

FED AID NO NHPIM-0085(034)

PAVEMENT REHABILITATION.

0034 4422000000-N 1120  8 DAY 85.00 680.00   PORT CHANGE MSG SIGN (SHORT TERM)

0035 4430000000-N 1130  286 EA  60.00 17160.00   DRUMS

0036 4445000000-E 1145  64 LF  36.00 2304.00   BARRICADES (TYPE III)

0037 4507000000-E 1170  250 LF  78.00 19500.00   WATER FILLED BARRIER

0038 4600000000-N SP   21 EA  175.00 3675.00   GENERIC TRAFFIC CONTROL ITEM (EA)
SEQUENTIAL FLASHING WARNING   LIGHTS

0039 4600000000-N SP   5 EA  6000.00 30000.00   GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE DIGITAL SPEED LIMIT SIGNS

0040 4600000000-N SP   15 EA  3900.00 58500.00   GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE PRESENCE LIGHTING

0041 4697000000-E 1205  420 LF  6.00 2520.00   THERMO PVT MKG LINE 8"120 MILS

0042 4710000000-E 1205  122 LF  17.00 2074.00   24"WIDE THERMO 120 MILS

0043 4721000000-E 1205  21 EA  225.00 4725.00   THERMO PVT MKG CHARACTER 120

0044 4725000000-E 1205  48 EA  225.00 10800.00   THERMO PVT SYMBOL 90MILS

0045 4800000000-N 1205  16 EA  246.00 3936.00   COLD APP PLAS CHAR TYPE *
(II)

0046 4805000000-N 1205  26 EA  617.00 16042.00   COLD APPL PLASTIC SYM TYPE **
(II)

0047 4815000000-E 1205  284,146 LF  0.55 156280.30   PAINT PVMT MARKINGS 6"

0048 4820000000-E 1205  420 LF  1.00 420.00   PAINT PVMT MARKINGS 8"

0049 4825000000-E 1205  33,092 LF  1.00 33092.00   PAINT PVMT MARKINGS 12"

0050 4835000000-E 1205  122 LF  7.00 854.00   PAINT PVT MKG LINES 24"

0051 4840000000-N 1205  53 EA  68.00 3604.00   PAINT PVT MKG CHARACTER

0052 4845000000-N 1205  102 EA  71.00 7242.00   PAINT PVT MKG SYMBOL

0053 4847100000-E 1205  170,793 LF  1.10 187872.30   POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0054 4847120000-E 1205  17,394 LF  2.00 34788.00   POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0055 4855000000-E 1205  75,772 LF  1.30 98503.60   LINE REMOVAL 6" WIDE

0056 4865000000-E 1205  9,325 LF  2.70 25177.50   LINE REMOVAL 12" WIDE

0057 4890000000-E SP   925 LF  6.50 6012.50   GENERIC PAVEMENT MARKING ITEM (LF)
EPOXY PAVEMENT MARKING LINES (BLACK) 12"

0058 4890000000-E SP   30,888 LF  3.45 106563.60   GENERIC PAVEMENT MARKING ITEM (LF)
EPOXY PAVEMENT MARKING LINES (BLACK) 6"

0059 4895000000-N SP   10 EA  2200.00 22000.00   GENERIC PAVEMENT MARKING ITEM (EA)
IN-LANE ROUTE SHIELDS

0060 4905000000-N 1253  2,584 EA  48.00 124032.00   SNOWPLB PVMT MRKER

0061 4960000000-N SP   678 EA  35.00 23730.00   GENERIC TRAFFIC CONTROL ITEM (EA)
REPLACE EXISTING BARRIER DELINEATORS

0062 5255000000-N 1413 Lump Sum 45000.00   PORTABLE LIGHTING

0063 6000000000-E 1605  750 LF  7.00 5250.00   TEMPORARY SILT FENCE

0064 6036000000-E 1631  90 SY  7.00 630.00   MATTING FOR EROS CONTROL

0065 6071010000-E SP   385 LF  6.00 2310.00   WATTLE

0066 6084000000-E 1660 0.1 ACR 25000.00 2500.00   SEEDING AND MULCHING



I-73 FROM 0.7 MILES SOUTH OF I-40 TO 0.73 MILES SOUTH OF SR-2085 IN GREENSBORO.

DIAMOND SURFACE, INC.

ROGERS,  MN   

JUL 31, 2017 04:13 PM GUILFORD 2:00 PM 6 /  6 011

53056.3.3 JUL 18 2017 C204045

TIP NO 3.900 MII-5852B

FED AID NO NHPIM-0085(034)

PAVEMENT REHABILITATION.

0067 7444000000-E 1725  1,650 LF  11.00 18150.00   INDUCTIVE LOOP SAWCUT

 

    TOTAL 8326464.92   CONTRACT TOTAL

 

    SUB-TOTAL 8326464.92   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5464750.19   TRIANGLE GRADING & PAVING INC

     2  6329675.26   PENHALL COMPANY

     3  6588891.13   INTERSTATE IMPROVEMENT, INC.

     4  8326464.92   DIAMOND SURFACE, INC.



5 SECTIONS OF US-15/501, 1 SECTION OF US-64, AND 9 SECTIONS OF SECONDARY ROADS.

S T WOOTEN CORPORATION

WILSON,  NC

RILEY PAVING INC

CARTHAGE,  NC  

JUL 31, 2017 04:13 PM CHATHAM 2:00 PM 1 /  2 012

2018CPT.08.01.10191,  2018CPT.08.01.20191 JUL 18 2017 C204044

TIP NO 35.276 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 615000.00 360000.00  MOBILIZATION

0002 0255000000-E SP   22,290 TON 18.35 409021.50 30.00 668700.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP  90.97 SMI 2425.75 220670.48 2500.00 227425.00  SHOULDER RECONSTRUCTION

0004 1297000000-E 607  805,736 SY  1.35 1087743.60 2.40 1933766.40  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1297000000-E 607  630 SY  6.25 3937.50 7.50 4725.00  MILL ASP PVMT *****" DTH
(1-1/4")

0006 1297000000-E 607  62,000 SY  1.80 111600.00 3.25 201500.00  MILL ASP PVMT *****" DTH
(2")

0007 1330000000-E 607  19,752 SY  4.25 83946.00 7.00 138264.00  INCIDENTAL MILLING

0008 1519000000-E 610  695 TON 51.10 35514.50 44.00 30580.00  ASP CONC SURF CRS S9.5B

0009 1520000000-E SP   865 TON 61.45 53154.25 50.00 43250.00  ASP CONC SURF CRS S9.5B LEVEL

0010 1523000000-E 610  97,000 TON 42.80 4151600.00 46.60 4520200.00  ASP CONC SURF CRS S9.5C

0011 1524000000-E SP   730 TON 63.90 46647.00 50.00 36500.00  ASP CONC SURF CRS S9.5C LEVEL

0012 1525000000-E 610  15,155 TON 47.80 724409.00 45.00 681975.00  ASP CONC SURF CRS SF9.5A

0013 1575000000-E 620  6,884 TON 301.00 2072084.00 390.00 2684760.00  ASP FOR PLANT MIX

0014 1704000000-E SP   12,596 TON 102.50 1291090.00 120.00 1511520.00  PATCHING EXIST PAVEMENT

0015 1775500000-E SP   97,700 SY  0.75 73275.00 0.80 78160.00  AST, MAT COAT, #*** STONE
(67)

0016 1775500000-E SP   33,310 SY  0.60 19986.00 0.75 24982.50  AST, MAT COAT, #*** STONE
(78M)

0017 1838000000-E SP   50,740 GAL 1.65 83721.00 1.60 81184.00  EMULSION FOR AST

0018 1838500000-N SP   2 WK  6062.20 12124.40 3000.00 6000.00  VACUUM TRUCK

0019 2815000000-N 858  5 EA  1500.00 7500.00 850.00 4250.00  ADJ DROP INLETS

0020 2830000000-N 858  1 EA  1500.00 1500.00 850.00 850.00  ADJ MANHOLES

0021 2845000000-N 858  5 EA  750.00 3750.00 750.00 3750.00  ADJ METER OR VALVE BOXES

0022 4413000000-E SP   7,140 SF  6.15 43911.00 5.76 41126.40  WORK ZONE ADV/GEN WARN SIGN

0023 4457000000-N SP  Lump Sum 249454.00 100000.00  TEMP TRAFFIC CONTROL (SP)

0024 4510000000-N SP   1,000 HR  35.00 35000.00 50.00 50000.00  LAW ENFORCEMENT

0025 4685000000-E 1205  505,623 LF  0.45 227530.35 0.45 227530.35  THERMO PVT MKG LINES 4"90

0026 4686000000-E 1205  317,962 LF  0.58 184417.96 0.58 184417.96  THERMO PVT MKG LINES 4"120

0027 4695000000-E 1205  370 LF  2.00 740.00 2.00 740.00  THERMO PVT MKG LINES 8"90 MILS

0028 4697000000-E 1205  1,070 LF  2.50 2675.00 2.50 2675.00  THERMO PVT MKG LINE 8"120 MILS

0029 4700000000-E 1205  1,630 LF  2.50 4075.00 2.50 4075.00  12"WIDE THERMO 90 MILS

0030 4710000000-E 1205  2,760 LF  6.00 16560.00 6.00 16560.00  24"WIDE THERMO 120 MILS

0031 4721000000-E 1205  20 EA  100.00 2000.00 100.00 2000.00  THERMO PVT MKG CHARACTER 120

0032 4725000000-E 1205  484 EA  100.00 48400.00 100.00 48400.00  THERMO PVT SYMBOL 90MILS

0033 4770000000-E 1205  10,195 LF  2.35 23958.25 2.35 23958.25  4" COLD APPL PLSTIC LINES TYPE **
(II)

0034 4785000000-E 1205  90 LF  9.00 810.00 9.00 810.00  12" COLD PLSTIC LINES TYPE **
(II)

0035 4810000000-E 1205  337,959 LF  0.12 40555.08 0.12 40555.08  PAINT PVMT MARKINGS 4"



5 SECTIONS OF US-15/501, 1 SECTION OF US-64, AND 9 SECTIONS OF SECONDARY ROADS.

S T WOOTEN CORPORATION

WILSON,  NC

RILEY PAVING INC

CARTHAGE,  NC  

JUL 31, 2017 04:13 PM CHATHAM 2:00 PM 2 /  2 012

2018CPT.08.01.10191,  2018CPT.08.01.20191 JUL 18 2017 C204044

TIP NO 35.276 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

0036 4820000000-E 1205  930 LF  1.00 930.00 1.00 930.00  PAINT PVMT MARKINGS 8"

0037 4835000000-E 1205  2,135 LF  2.50 5337.50 2.50 5337.50  PAINT PVT MKG LINES 24"

0038 4845000000-N 1205  420 EA  55.00 23100.00 55.00 23100.00  PAINT PVT MKG SYMBOL

0039 4850000000-E 1205  10,195 LF  1.00 10195.00 1.00 10195.00  LINE REMOVAL 4" WIDE

0040 4860000000-E 1205  90 LF  5.00 450.00 5.00 450.00  LINE REMOVAL 8" WIDE

0041 4900000000-N 1251  756 EA  4.65 3515.40 4.65 3515.40  PERM RAISED PVMT MARKERS

0042 4905000000-N 1253  4,336 EA  25.00 108400.00 25.00 108400.00  SNOWPLB PVMT MRKER

0043 5255000000-N 1413 Lump Sum 42211.10 85000.00  PORTABLE LIGHTING

0044 7444000000-E 1725  22,610 LF  5.74 129781.40 5.74 129781.40  INDUCTIVE LOOP SAWCUT

 

    TOTAL 12312281.27 TOTAL 14351899.24  CONTRACT TOTAL

 

    SUB-TOTAL 12312281.27 SUB-TOTAL 14351899.24  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  12312281.27   S T WOOTEN CORPORATION

     2  14351899.24   RILEY PAVING INC



REPLACEMENT OF ONE BRIDGE IN HALIFAX COUNTY AND TWO BRIDGES IN NASH COUNTY.

S T WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

T. A. LOVING COMPANY

RALEIGH,  NC GOLDSBORO,  NC

JUL 31, 2017 04:13 PM HALIFAX, NASH 2:00 PM 1 /  4 013

33753.3.1,  45623.3.1,  45624.3.1 JUL 18 2017 C204047

TIP NO 0.230 MIB-4537, B-5668, B-5669

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 245000.00 145200.00  347700.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 1112850.00 1563000.00  1812900.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF      BRIDGES

0003 0000915000-N SP   2 EA  25000.00 50000.00 21000.00 42000.00 17500.00  35000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #410127

0004 0000915000-N SP   6 EA  9500.00 57000.00 6500.00 39000.00 5000.00  30000.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0005 0000930000-E SP   30 LF  350.00 10500.00 280.00 8400.00 500.00  15000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#410127

0006 0000930000-E SP   30 LF  350.00 10500.00 280.00 8400.00 500.00  15000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#410127

0007 0000930000-E SP   70 LF  3000.00 210000.00 2400.00 168000.00 2760.00  193200.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #410127

0008 0000915000-N SP   2 EA  25000.00 50000.00  22000.00  44000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #630103

0009 0000915000-N SP   1 EA  22000.00 22000.00  21000.00  21000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #630103

0010 0000930000-E SP   25 LF  350.00 8750.00  580.00  14500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630103

0011 0000930000-E SP   25 LF  350.00 8750.00  580.00  14500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630103

0012 0000930000-E SP   45 LF  500.00 22500.00  3200.00  144000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #630103

0013 0000930000-E SP   115 LF  1500.00 172500.00  1850.00  212750.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #630103

0014 0000900000-N SP  Lump Sum  440000.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #630103

0015 0000915000-N SP   2 EA  25000.00 50000.00 25000.00 50000.00 21600.00  43200.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #630143

0016 0000915000-N SP   2 EA  22000.00 44000.00 23750.00 47500.00 22000.00  44000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #630143

0017 0000930000-E SP   10 LF  1550.00 15500.00 400.00 4000.00 1300.00  13000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630143

0018 0000930000-E SP   20 LF  350.00 7000.00 400.00 8000.00 750.00  15000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630143

0019 0000930000-E SP   20 LF  2100.00 42000.00 4000.00 80000.00 4830.00  96600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #630143

0020 0000930000-E SP   20 LF  2100.00 42000.00 4500.00 90000.00 4830.00  96600.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #630143



REPLACEMENT OF ONE BRIDGE IN HALIFAX COUNTY AND TWO BRIDGES IN NASH COUNTY.

S T WOOTEN CORPORATION

WILSON,  NC

FSC II LLC DBA FRED SMITH
COMPANY

T. A. LOVING COMPANY

RALEIGH,  NC GOLDSBORO,  NC

JUL 31, 2017 04:13 PM HALIFAX, NASH 2:00 PM 2 /  4 013

33753.3.1,  45623.3.1,  45624.3.1 JUL 18 2017 C204047

TIP NO 0.230 MIB-4537, B-5668, B-5669

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

0021 0000930000-E SP   130 LF  2100.00 273000.00 1700.00 221000.00 2075.00  269750.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #630143

0022 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #630143

 

    TOTAL 2453850.00 TOTAL 2914500.00 TOTAL  3477700.00CONTRACT TOTAL

 

    SUB-TOTAL 2453850.00 SUB-TOTAL 2914500.00 SUB-TOTAL  3477700.00ROADWAY ITEMS



REPLACEMENT OF ONE BRIDGE IN HALIFAX COUNTY AND TWO BRIDGES IN NASH COUNTY.

PALMETTO INFRASTRUCTURE INC

GREENVILLE,  SC   

JUL 31, 2017 04:13 PM HALIFAX, NASH 2:00 PM 3 /  4 013

33753.3.1,  45623.3.1,  45624.3.1 JUL 18 2017 C204047

TIP NO 0.230 MIB-4537, B-5668, B-5669

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 180000.00   MOBILIZATION

0002 0000900000-N SP  Lump Sum 1915000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF      BRIDGES

0003 0000915000-N SP   2 EA  21500.00 43000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #410127

0004 0000915000-N SP   6 EA  6000.00 36000.00   GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0005 0000930000-E SP   30 LF  699.00 20970.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#410127

0006 0000930000-E SP   30 LF  600.00 18000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#410127

0007 0000930000-E SP   70 LF  2250.00 157500.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #410127

0008 0000915000-N SP   2 EA  21500.00 43000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #630103

0009 0000915000-N SP   1 EA  27000.00 27000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #630103

0010 0000930000-E SP   25 LF  600.00 15000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630103

0011 0000930000-E SP   25 LF  600.00 15000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630103

0012 0000930000-E SP   45 LF  6000.00 270000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #630103

0013 0000930000-E SP   115 LF  2250.00 258750.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #630103

0014 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #630103

0015 0000915000-N SP   2 EA  21500.00 43000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #630143

0016 0000915000-N SP   2 EA  27000.00 54000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #630143

0017 0000930000-E SP   10 LF  600.00 6000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630143

0018 0000930000-E SP   20 LF  600.00 12000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630143

0019 0000930000-E SP   20 LF  6000.00 120000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #630143

0020 0000930000-E SP   20 LF  6000.00 120000.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #630143



REPLACEMENT OF ONE BRIDGE IN HALIFAX COUNTY AND TWO BRIDGES IN NASH COUNTY.

PALMETTO INFRASTRUCTURE INC

GREENVILLE,  SC   

JUL 31, 2017 04:13 PM HALIFAX, NASH 2:00 PM 4 /  4 013

33753.3.1,  45623.3.1,  45624.3.1 JUL 18 2017 C204047

TIP NO 0.230 MIB-4537, B-5668, B-5669

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

0021 0000930000-E SP   130 LF  2250.00 292500.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #630143

0022 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #630143

 

    TOTAL 3646720.00   CONTRACT TOTAL

 

    SUB-TOTAL 3646720.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2453850.00   S T WOOTEN CORPORATION

     2  2914500.00   FSC II LLC DBA FRED SMITH COMPANY

     3  3477700.00   T. A. LOVING COMPANY

     4  3646720.00   PALMETTO INFRASTRUCTURE INC



REPLACEMENT OF 3 BRIDGES IN ROBESON COUNTY.

ES WAGNER COMPANY LLC -
SOUTH CAROLINA

PIEDMONT,  SC

SMITH-ROWE, LLC S & C CONSTRUCTION LLC

MOUNT AIRY,  NC WILMINGTON,  NC

JUL 31, 2017 04:13 PM ROBESON 2:00 PM 1 /  2 014

17BP.6.R.106 JUL 18 2017 C204048

TIP NO 0.221 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 194666.30 115500.00  118483.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 905595.40 1381502.45  1492975.68GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  15750.00 31500.00 14894.13 29788.26 19584.32  39168.64GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770149

0004 0000915000-N SP   6 EA  3600.00 21600.00 3533.00 21198.00 5600.00  33600.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0005 0000930000-E SP   60 LF  160.00 9600.00 265.85 15951.00 359.52  21571.20GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770149

0006 0000930000-E SP   60 LF  160.00 9600.00 265.85 15951.00 359.52  21571.20GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770149

0007 0000930000-E SP   65 LF  2600.00 169000.00 1945.53 126459.45 2029.44  131913.60GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #770149

0008 0000915000-N SP   2 EA  15500.00 31000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770028

0009 0000915000-N SP   2 EA  17250.00 34500.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #770028

0010 0000930000-E SP   55 LF  160.00 8800.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770028

0011 0000930000-E SP   55 LF  160.00 8800.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770028

0012 0000930000-E SP   65 LF  355.00 23075.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- BENT #1
STRUCTURE #770028

0013 0000930000-E SP   65 LF  355.00 23075.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- BENT #2
STRUCTURE #770028

0014 0000930000-E SP   135 LF  1900.00 256500.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #770028

0015 0000900000-N SP  Lump Sum  398329.04  416276.00GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #770028

0016 0000915000-N SP   2 EA  15750.00 31500.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770228

0017 0000915000-N SP   1 EA     GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #770228

0018 0000930000-E SP   65 LF  160.00 10400.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770228

0019 0000930000-E SP   65 LF  160.00 10400.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770228

0020 0000930000-E SP   75 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- BENT #1
STRUCTURE #770228



REPLACEMENT OF 3 BRIDGES IN ROBESON COUNTY.

ES WAGNER COMPANY LLC -
SOUTH CAROLINA

PIEDMONT,  SC

SMITH-ROWE, LLC S & C CONSTRUCTION LLC

MOUNT AIRY,  NC WILMINGTON,  NC

JUL 31, 2017 04:13 PM ROBESON 2:00 PM 2 /  2 014

17BP.6.R.106 JUL 18 2017 C204048

TIP NO 0.221 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

0021 0000930000-E SP   65 LF  2600.00 169000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #770228

0022 0000900000-N SP  Lump Sum  206805.15  212578.24GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #770228

 

    TOTAL 1948611.70 TOTAL 2311484.35 TOTAL  2488137.56CONTRACT TOTAL

 

    SUB-TOTAL 1948611.70 SUB-TOTAL 2311484.35 SUB-TOTAL  2488137.56ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1948611.70   ES WAGNER COMPANY LLC - SOUTH CAROLINA

     2  2311484.35   SMITH-ROWE, LLC

     3  2488137.56   S & C CONSTRUCTION LLC



REPLACEMENT OF 2 BRIDGES IN ROBESON COUNTY AND 1 BRIDGE IN BLADEN COUNTY.

S & C CONSTRUCTION LLC

WILMINGTON,  NC

S T WOOTEN CORPORATION BLYTHE DEVELOPMENT CO.

WILSON,  NC CHARLOTTE,  NC

JUL 31, 2017 04:13 PM BLADEN, ROBESON 2:00 PM 1 /  2 015

17BP.6.R.107 JUL 18 2017 C204049

TIP NO 0.224 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 109506.00 250000.00  180000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 1312479.30 1161663.00  1654870.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  18712.10 37424.20 20000.00 40000.00 40000.00  80000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770422

0004 0000915000-N SP   6 EA  5500.00 33000.00 5350.00 32100.00 4000.00  24000.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0005 0000930000-E SP   70 LF  268.40 18788.00 300.00 21000.00 475.00  33250.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770422

0006 0000930000-E SP   70 LF  268.40 18788.00 300.00 21000.00 475.00  33250.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770422

0007 0000930000-E SP   70 LF  1699.50 118965.00 2745.00 192150.00 3035.00  212450.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #770422

0008 0000915000-N SP   2 EA  18415.10 36830.20 21000.00 42000.00 42000.00  84000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #080013

0009 0000915000-N SP   1 EA  16788.20 16788.20 21000.00 21000.00 82000.00  82000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #080013

0010 0000930000-E SP   70 LF  315.70 22099.00 350.00 24500.00 590.00  41300.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#080013

0011 0000930000-E SP   70 LF  315.70 22099.00 370.00 25900.00 590.00  41300.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#080013

0012 0000930000-E SP   80 LF  798.60 63888.00 850.00 68000.00 1600.00  128000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- BENT #1
STRUCTURE #080013

0013 0000930000-E SP   110 LF  1741.30 191543.00 2200.00 242000.00 3200.00  352000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #080013

0014 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #080013

0015 0000915000-N SP   2 EA  18415.10 36830.20 21265.00 42530.00 42000.00  84000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #770434

0016 0000915000-N SP   1 EA  16788.20 16788.20 20240.00 20240.00 95000.00  95000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #770434

0017 0000930000-E SP   70 LF  315.70 22099.00 315.00 22050.00 590.00  41300.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770434

0018 0000930000-E SP   70 LF  315.70 22099.00 315.00 22050.00 590.00  41300.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770434

0019 0000930000-E SP   80 LF  798.60 63888.00 810.00 64800.00 1600.00  128000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- BENT #1
STRUCTURE #770434

0020 0000930000-E SP   85 LF  1790.80 152218.00 2260.00 192100.00 3500.00  297500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #770434

0021 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #770434



REPLACEMENT OF 2 BRIDGES IN ROBESON COUNTY AND 1 BRIDGE IN BLADEN COUNTY.

   

JUL 31, 2017 04:13 PM BLADEN, ROBESON 2:00 PM 2 /  2 015

17BP.6.R.107 JUL 18 2017 C204049

TIP NO 0.224 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

 

    TOTAL 2316120.30 TOTAL 2505083.00 TOTAL  3633520.00CONTRACT TOTAL

 

    SUB-TOTAL 2316120.30 SUB-TOTAL 2505083.00 SUB-TOTAL  3633520.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2316120.30   S & C CONSTRUCTION LLC

     2  2505083.00   S T WOOTEN CORPORATION

     3  3633520.00   BLYTHE DEVELOPMENT CO.



REPLACEMENT OF 3 BRIDGES IN HARNETT COUNTY.

T. A. LOVING COMPANY

GOLDSBORO,  NC

PALMETTO INFRASTRUCTURE INC BLYTHE DEVELOPMENT CO.

GREENVILLE,  SC CHARLOTTE,  NC

JUL 31, 2017 04:13 PM HARNETT 2:00 PM 1 /  2 016

17BP.6.R.108 JUL 18 2017 C204050

TIP NO 0.281 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 353700.00 176000.00  228000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 1967602.00 1921000.00  2324500.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  25000.00 50000.00 31500.00 63000.00 55000.00  110000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #420133

0004 0000915000-N SP   2 EA  25000.00 50000.00 31500.00 63000.00 55000.00  110000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #420134

0005 0000915000-N SP   6 EA  5000.00 30000.00 6000.00 36000.00 4000.00  24000.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0006 0000930000-E SP   60 LF  300.00 18000.00 600.00 36000.00 590.00  35400.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#420133

0007 0000930000-E SP   70 LF  285.00 19950.00 600.00 42000.00 555.00  38850.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#420134

0008 0000930000-E SP   60 LF  300.00 18000.00 600.00 36000.00 565.00  33900.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#420133

0009 0000930000-E SP   65 LF  295.00 19175.00 600.00 39000.00 565.00  36725.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#420134

0010 0000930000-E SP   80 LF  3300.00 264000.00 3445.00 275600.00 5000.00  400000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #420133

0011 0000930000-E SP   90 LF  3380.00 304200.00 3445.00 310050.00 5000.00  450000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #420134

0012 0000915000-N SP   2 EA  20000.00 40000.00 31500.00 63000.00 45000.00  90000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #420011

0013 0000915000-N SP   1 EA  25000.00 25000.00 27000.00 27000.00 135094.50  135094.50GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE #420011

0014 0000930000-E SP   10 LF  1180.00 11800.00 600.00 6000.00 6300.00  63000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#420011

0015 0000930000-E SP   10 LF  1180.00 11800.00 600.00 6000.00 6300.00  63000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#420011

0016 0000930000-E SP   15 LF  7200.00 108000.00 8300.00 124500.00 4900.00  73500.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- BENT #1
STRUCTURE #420011

0017 0000930000-E SP   110 LF  2235.00 245850.00 3445.00 378950.00 3000.00  330000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #420011

0018 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #420011

 

    TOTAL 3537077.00 TOTAL 3603100.00 TOTAL  4545969.50CONTRACT TOTAL

 

    SUB-TOTAL 3537077.00 SUB-TOTAL 3603100.00 SUB-TOTAL  4545969.50ROADWAY ITEMS



REPLACEMENT OF 3 BRIDGES IN HARNETT COUNTY.

   

JUL 31, 2017 04:13 PM HARNETT 2:00 PM 2 /  2 016

17BP.6.R.108 JUL 18 2017 C204050

TIP NO 0.281 MI

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3537077.00   T. A. LOVING COMPANY

     2  3603100.00   PALMETTO INFRASTRUCTURE INC

     3  4545969.50   BLYTHE DEVELOPMENT CO.



I-40 FROM WEST OF NC-801 IN DAVIE COUNTY TO EAST OF SR-1101 FORSYTH COUNTY.

UNITED INFRASTRUCTURE GROUP
INC

GREAT FALLS,  SC

FLATIRON CONSTRUCTORS, INC.
BLYTHE DEVELOPMENT CO JOINT

VENT

THE LANE CONSTRUCTION
CORPORATION

BROOMFIELD,  CO CHESHIRE,  CT

JUL 31, 2017 04:13 PM DAVIE, FORSYTH 2:00 PM 1 /  1 017

34147.3.4 JUL 18 2017 C203965

TIP NO 3.300 MII-911A

FED AID NO NHIMF-40-3(112)180

DESIGN-BUILD.

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum 70328000.00 71962779.00  76452113.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCT

 

    TOTAL 70328000.00 TOTAL 71962779.00 TOTAL  76452113.00CONTRACT TOTAL

 

    SUB-TOTAL 70328000.00 SUB-TOTAL 71962779.00 SUB-TOTAL  76452113.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  70328000.00   UNITED INFRASTRUCTURE GROUP INC

  **  2  71962779.00   FLATIRON CONSTRUCTORS, INC. BLYTHE
DEVELOPMENT CO JOINT VENT

       ** IMPROPER PROPOSAL FORM

       ** IMPROPOER VENDOR PQ LABEL/NAME

     3  76452113.00   THE LANE CONSTRUCTION CORPORATION

       
** DENOTES IRREGULAR BID


